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Name of work : “ARCHETECUTARAL AND STRUCTURAL SERVICES 
FOR CONSTRUCTION OF NEW BUILDING FOR LINE 
STAFF TRAINING CENTRE AT GOTRI, BARODA.” 

Tender documents for Tender Notice No. GETRI/CIVIL/08/01 For Architectural 
Services contain following. 

DESCRIPTION PAGE NO. 

General Instructions to Bidders 01-09 

Special note for pre-qualification. 10-11 

Scope of work 12 

Tender & Contract for works (General Rules) 13-30 

General Conditions of Contract 31-41 

Technical   Specifications for Civil Works-For PWD as well as 
GETRI’s specification. Booklet is available in the office for 
reference. Contractors are requested to refer the same before 
quoting the rates. 

42-60 

Work Completion Schedule 

Appendix I to V 
62-70 

DIRECTOR (GETRI) 

GETRI, VADODARA 

Signature of the Contractor 

(With rubber stamp & Date) 
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Name of Work : - “ARCHETECUTARAL AND STRUCTURAL SERVICES FOR 
CONSTRUCTION OF NEW BUILDING FOR LINE STAFF 
TRAINING CENTRE AT GOTRI, BARODA.”  

I N D E X

� Tender Notice 

� General Instructions to Bidders 

� Special note for pre-qualification. 

� Scope of work 

� Tender& Contract for works 

� General Conditions of Contract 

� Technical Specifications for Civil Works 

� Schedule A 

� Schedule B 

� Appendix I  - Work Experience 

� Appendix II - Works Tendered/In Hand 

� Appendix III - Details of Personnel 

� Appendix IV - Details of Machinery 

� Appendix V - Performa showing the details of site vis 
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GENERAL INSTRUCTIONS TO THE TENDEDERS 

1.0 Sealed percentage rate tenders are hereby invited for work of 
“ARCHETECUTARAL AND STRUCTURAL SERVICES FOR 
CONSTRUCTION OF NEW BUILDING FOR LINE STAFF TRAINING 
CENTRE AT GOTRI, BARODA.”  for Gujarat Energy Training & Research 
Institute, Vadodara (herein referred to as Company). The work site is 
located in the state of Gujarat in Tal: Vadodara. District : Vadodara 

2.0 The scope of work is explained in Tender Specification. The work shall be 
carried out according to the enclosed General Conditions, Technical 
Specifications & such of the working drawings approved by the Company, 
& drawings issued by the Company, as per the existing site conditions & 
requirements, the alterations shall be acceptable without any extra 
claims. 

3.0 Tenders must be submitted in the enclosed schedule of work & quantities. 
Those received in any other form will not be accepted. They should be 
accompanied by a covering letter in which the bidder should give all 
information as called for in the specifications & any other point which he 
would like to be considered along with the tender. 

4.0 Bidders are requested to pay an earnest money deposit by demand draft 
on any Nationalized / Scheduled Bank at Baroda for the amount as 
specified in the tender notice. This earnest money will be forfeited by the 
Company in case of successful bidder who, after his tender has been 
accepted, refuses to pay the security deposit, sign & complete the 
contract document before the validity of the offer. The earnest money will 
be refunded to all unsuccessful bidders after the award of contract or 
expiry of the validity of the offer whichever is later. Tenders without 
payment of earnest money deposit are liable to be rejected. 

5.0 The Schedule-B shall be filled up with the quoted % above or below & 
shall be submitted along with Schedule -A in sealed envelope 
superscripted– PRICE BID for “ARCHETECUTARAL AND 
STRUCTURAL SERVICES FOR CONSTRUCTION OF NEW BUILDING 
FOR LINE STAFF TRAINING CENTRE AT GOTRI, BARODA.” Other 
Schedules for tools & tackles, equipments, personnel details etc., and all 
other necessary details shall also be submitted, superscripted– 
TECHNICAL BID for so as to reach the office of Director (GETRI). 
GETRI, Gotri Road, Vadodara. Tenders will be opened on the day & time 
indicated in the tender notice in the presence of such bidders who wish to 
remain present. 
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6.0 The bidders shall note that no deviations from the technical specifications 
or commercial conditions with this bid are acceptable & it will be 
presumed that the bidder agrees entirely with the specifications &general 
terms &conditions of the contract. 

7.0 Tenders received after time & date specified in the tender notice will not 
be accepted, in any case. 

8.0 The work shall be completed within the period stipulated in the contract. 
However it may be noted that drawings shall be released progressively & 
site clearance arranged accordingly to the progress of work at site. 
Therefore the contractor has to organize & coordinate the works to suit 
these. In the event of any delay due to the above or due to any other 
reason not attributable to the contractor, reasonable extension in the 
completing the work may be given at the discretion & as decided by the 
Company but no compensation or idle charges will be paid to the 
contractor on this account under any circumstances.  

9.0 The Company reserves the right to accept any tender irrespective of 
whether it is lowest or not or to reject all the tenders without assigning any 
reasons there of. Tenders departing from the technical Specification or 
the method of bidding in a   radical manner may also be rejected. 

10.0 The Bidders shall be presumed to have carefully examined the drawings, 
conditions & specifications of the work & to have acquainted themselves 
with all the details of the site conditions, scope of work, locations, 
materials, geological & weather conditions/characteristics, labour 
conditions & in general necessary information & data etc. pertaining to & 
need of the work. (Proforma given in Appendix-V shall be filled and 
submitted with tender). 

11.0 On acceptance of the tender the name(s) of the accredited 
representative(s) of the Bidders who would be responsible for taking 
instructions from the Engineers of the Company shall be communicated 
to the Superintending Engineer (O&M), Gujarat Energy Training & 
Research Institute, Gotri Road Vadodara. 390021. 

12.0 All royalties, sales tax, toll tax, local tax, development charges & any 
other taxes Works Contract taxes etc. in respect of this contract shall be 
payable by the contractor & Gujarat Energy Training & Research Institute. 
will not entertain any claims whatsoever in this aspect. Any statutory 
variation in future towards the above mentioned taxes that shall also be 
payable by the contractor & Gujarat Energy Training & Research Institute. 
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shall not entertain any claim of whatsoever nature, during or after the 
completion of this tendered work. Proof of such payments made by the 
Contractor to the appropriate departments shall be produced to Gujarat 
Energy Training & Research Institute. failing which appropriate amount 
shall be withheld on getting information / instruction from the concerned 
departments. 

13.0 The bidders must enclose last three year’s Annual Accounts i.e. profit & 
loss account and balance sheet along with the tender submitted by them. 

14.0 This specification is intended as a general description of quality 
envisaged for materials & workmanship & of the finished work. It is not 
intended to cover minute details. The work shall be executed in 
accordance with the best modern practice & to the complete satisfaction 
of the Company. Special techniques approved by the Company shall be 
used if & where found necessary. This specification shall have 
precedence if any thing contrary to this is stated elsewhere in the contract 
documents, the Company’s decision shall be final & binding to the 
contractor on any issue arising out of such discrepancies. 

15.0 No deviations from the Terms & Conditions of the Contract & / or 
Technical   Specification stipulated in this Contract shall be permitted & 
the tenders received with deviations shall summarily be rejected. 

16.0 The successful contractor will have to sign an agreement as per the 
Gujarat Energy Training & Research Institute’s rules on stamped paper & 
the necessary stamp duty charges shall be born e by the contractor. 

17.0 Bidders must submit the schedule of quantities & rates by quoting the % 
above or below the total estimated cost & other schedules duly signed & 
seal of the company. Any tender not bearing signature of the bidder & 
seal of the company on all the documents accompanying the tender is 
liable to rejection. Further it is specifically instructed that conditional 
tenders shall summarily be rejected. 

18.0 The bidder shall carefully study the work to be carried.  The Company will 
not pay any extra or rate for any reason in case the contractor claims, 
after acceptance of contract, to have misjudged the site condition. 

19.0 The percentage quoted shall include cost towards of all materials, & 
machinery including equipments, fixtures, labour, constructional 
equipments, fuel, scaffolding, staging, ramps, walkways, approach and 
haul road, temporary works, etc. bearing permanent or temporary nature 
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necessary for the completion of the work in all respects, except for those 
items specifically mentioned to be furnished by the Company. The 
contractor must also arrange for the transport of materials & include all 
such costs in the rates quoted by him for finished work. 

20.0 The Quoted % above or below shall be written both in words, & figures & 
the units in words. If any discrepancy occurs between words & figures, 
then words shall prevail. The tender documents shall be written legibly & 
free from erasure, overwriting or conversions of figures, crossing out, 
initializing, dating & rewriting, shall be avoided. 

21.0 During the execution of the work if it is found that the work is not 
progressing as per the Scheduled Progress Programme, approved by the 
Company  & planned by the Contractor, due to the reasons attributable to 
the Contractor suitable action shall be taken as per Clause No.3 & 4 
appearing in the Company’s prescribed Booklet for ``Tender & Contractor 
for Works’’ 

22.0 The contract or any part thereof shall not be subject to change without the 
written permission of the Director (GETRI) Gujarat Energy Training & 
Research Institute, Gotri Road, Vadodara or his authorized 
representatives. 

23.0 Tender shall remain open for acceptance for a period of 180 days from 
the date of Technical bid opening & during this period no bidder shall be 
allowed to withdraw his tender. Any such withdrawals, during the said 
period will entail forfeiture of the earnest money deposited with the 
tender. 

24.0 Further information required, if any, can be had from the office of the 
Director (GETRI) Gujarat Energy Training & Research Institute, Gotri 
Road, Vadodara. But it must be clearly understood that the tenders must 
be received complete in every respects by the due date & time. 

25.0 The notice inviting tender, general instructions to the contractors & all 
documents of this tender shall form part of the contract. 

26.0 The Technical Bid shall be accompanied by the following information 
attached in the form of proforma attached :  

I.   Details of the works of similar type & magnitude carried out by the 
Bidders. 

II.  Details of the other works tendered for & in hand on date of 
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submission of this tender. 

III. Details of technical personal of the Bidders who will be made available 
for this work. 

IV. Details of equipment machineries, plant & tools, tackles immediately 
available with the Bidders for use of this work. 

V. Proforma showing the details of site visit by agency before quoting the 
tender. Bar Chart indicating how the Bidders intends to complete the 
work in the stipulated time limit. 

27.0 The electric power, at site, will be made available at one mutually agreed 
points, free of cost (connection only) by Gujarat Energy Training & 
Research Institute. Further distribution will have to be carried out by the 
contractor as per requirements at their own cost. The necessary 
consumption charges will be recovered as per the tariff rate of Gujarat 
Energy Training & Research Institute. from time to time as per Company’s 
rules.  

28.0 The contractor will have to make his or her own arrangement of water 
required for construction activity. However if Company supply water then 
in that case it shall be given at one point on chargeable basis as per 
Company’s rules. The recovery towards consumption of water, if Gujarat 
Energy Training & Research Institute supplies construction water, shall be 
affected at the rates prevailing, during that period of consumption, in the 
Gujarat Energy Training & Research Institute. 

29.0 Work under this contract shall be completed in all respects within time 
limit specified in advertisement from the date of Letter Of Intent [LOI]. 
However, interim mile stones to be jointly fixed after issue of LOI. 

30.0 Bidders must quote firm price only, till completion of work under contract, 
& this is to be confirmed by bidder while submitting his offer. 

31.0 No escalation towards labour and material / fuel shall be paid in this 
execution of contract. Price quoted shall be firm. Contractor shall pay 
minimum wages to his laborers as per the Minimum Wages Act, 1948 & 
rules there under as applicable from time to time in pursuant to the State 
Government notification. The concerned contractor shall submit the 
details of the payment with due certificate of LWO/IRO of the Company. 

32.0 Each Bidders shall also submit a Declaration to the effect that Bidders is 
an engineering construction firm or an association of firm which has 
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successfully carried out large works of this nature & has adequate 
organization & experienced personnel to handle this type & magnitude 
of work. Information should be also given regarding the constitution of 
the firm; it’s authorized, subscribed & paid up capital, the date & place 
of registration, the place of business, the names of the directors & other 
relevant information. 

33.0 In the case of non-Indian firms the declaration should also include an 
undertaking to the firm registered, within three months of the date of 
notice of the acceptance of the tender. 

34.0 Failure to so, as required in above clauses, in registering the firm after 
due notice, the tender acceptance is liable to result in the annulment of 
the tender with forfeiture of the earnest money deposit & other penalties 
that may be livable under the conditions specified in tender & contract 
documents. 

35.0 Each tender shall contain the name, residence & place of business of 
person or persons making the tender & shall be signed by the Bidders 
with his usual signature with seal of the company. 

36.0 Tender by partnerships shall furnish the full names of all partners. It 
shall be signed with the partnership name by one of the members of the 
partnership or by an authorized representative followed by the name 
&designation of the person signing. 

37.0 An attested copy of the constitution of the firm with the name of partners 
shall be furnished. Whenever, whether in submission of the tender or 
later in other matters, the signatures are made by one person on behalf 
of Directors or a firm or a corporation, an attested copy of the resolution 
of the partners or of law shall be supplied by the Bidders authorizing 
Witnesses & sureties shall be persons of status & probity, &their names, 
occupation & address shall be stated below their signatures. All 
signatures shall be dated.  

38.0 Tenders by corporation shall be signed with the legal name of the 
corporation followed by the name of the state of incorporation & by the 
signature & designation of the president, secretary or other person 
authorized to bind it in the matter with rubber seal of the company. 

39.0 Company reserves the right to delete any item of Schedule-B for which 
contractor shall not have any right to claim on this account. 
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40.0 The quantities in the attached Schedule-B are estimated quantities & 
may vary on execution up to any extent for individual items but over all 
shall remain within +/- 25% (Plus or Minus 25%) of the total contract 
value. The rates shall be firm for any such variations.  

41.0 Each tender should be accompanied by a Solvency Certificate from a 
Nationalized / Scheduled Bank regarding the Bidders’ financial stability 
to the extent of 20% of the cost of the work tendered. 

42.0 The Bidders shall study the Conditions of site & shall resort to 
dewatering, where necessary, by appropriate methods & maintain 
reasonably dry areas to work at. 

43.0 The Contractor shall prepare all required roads to execute various items 
of this Contract & arrange all transport of materials  & all such costs 
shall be taken care of while quoting the rates. No extra payments shall 
be admissible towards such costs. On completion, this shall be cleared 
if asked by GETRI at no extra cost.  

44.0 No idle charges shall be entertained by Gujarat Energy Training & 
Research Institute for any site conditions or any circumstances.

45.0 The Contractor shall take all requisite & necessary care to observe that 
no damage is occurred to the Existing structures, if any. For any 
damage to the Existing Structures of Gujarat Energy Training & 
Research Institute, the Contractor shall be held responsible. 

46.0  The Bidders shall note: 

I. Percentage rates quoted shall cater for the cost of all materials & 
labour. Including all leads & lifts, tools, plants, consumables such as 
but not limited to fuels, lubricants, etc. cost due to mobilizing / 
demobilizing, temporary / Permanent constructions 

II. Percentage rates quoted shall include for the details of constructions, 
which are obviously & fairly intended & which may not have been 
specifically Referred to in these documents but are essential for the 
satisfactory Completion of the work. 

III. Percentage rates shall be firm for variations up to any extent for 
individual items but overall shall remain within +/- 25%[PLUS OR 
MINUS 25%] of the total contract value. 
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IV. No price escalation on any account, will be payable. 

47.0 Tenders, which do not fulfill all the above conditions & those specified in 
the documents attached with this contract document or incomplete in 
any respect, are liable to rejection. 

48.0 The contractor shall have a separate Provident Fund Code of RPFC in 
the name of company. The contractor, who does not posses such 
separate P.F. code, shall not be considered for acceptance of tender. 
The contractor has to submit such certificate showing P.F. Code along 
with tender. 

49.0 Effect and validity of Bid:  The submission of any bid connected with 
these document and specification shall constitute on agreement that 
bidder shall have no cause of action or claim against the GETRI for 
rejection of his bid. The owner shall always be at liberty to reject or 
accept split any bid or bids at his sole discretion and any action will not 
be called into question and the bidder shall have no claim in that 
regards against the owner. 

50.0 Site visit:  The bidder is advised to visit the site and examine the site 
condition. Where in the work is proposed to be carried out and to get 
himself fully acquainted at his own responsibility for all information that 
may be necessary for quoting the tender bid (Proforma given in 
appendix-V shall be filled and submit along with tender) and entering in 
to contract.  All cash and liabilities arising out of the site visit shall be at 
bidder account. 

51.0 

 

Recoveries:

In case of any damage to equipment/machinery or 
structure/building of GETRI or any public property due to negligence’s of 
contractor or any other reasons attributed to contractor the decision of 
E.I.C. regarding the amount of recovery shall be final and binding. 

If the contractor fails to execute the work as per direction of E.I.C. within 
the time frame given GETRI shall get the work done through any other 
contractor and the cost of execution of such work along with 15% 
overhead charges shall be deducted from contractor monthly bill over 
and above recovery as per rules. 

52.0 Any information, dossier or revised offer once submitted during or after 
the date of submission of tender shall not be accepted. 



Gujarat Energy Training & Research Institute 
Phone : 0265-2338091/ 6538309 
Fax     : 0265-2337635 
e-mail :  dir.getri@gebmail.com
Website : www.getri.org

Beside 132 KV Gotri S/S 
Near Yash Complex 
Gotri Road 
Vadodara – 390 021 

53.0 The tender must reach to the office of Director (GETRI) Gujarat Energy 
Training & Research Institute, Gotri Road, Vadodara. on or before due 
date and time of submission mentioned in  tender notice. Any tender 
received after the due date and time of submission shall not be 
considered. 

54.0 Once the offer submitted will not be returned back for any reason 
thereof in any case. 

Director (GETRI) 

Gujarat Energy Training & Research Institute 

Gotri Road,  

Vadodara. 

I/We accept the above conditions…

Contractor’s Representative legible signature: ______________________ 

 Name of the person: __________________________________________ 

Seal of the company 

 

Date & place: _______________________________________________ 
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Special note for pre- qualification

Name of work: - “ARCHETECUTARAL AND STRUCTURAL SERVICES FOR 
CONSTRUCTION OF NEW BUILDING FOR LINE STAFF TRAINING CENTRE 

AT GOTRI, BARODA.” 

 

APPENDIX-III 

 

BIDDERS’S DETAILS OF PERSONNEL

The List of Technical Personnel intended to be placed at the Work by the 
Contractor.  

[ Bidders shall submit in the Format detailed here under ] 

 

Contractor’s Representative legible signature: ______________________ 

Name of the person: __________________________________________ 

Seal of the company 

 

Date & place: _______________________________________________

Sr. 
No.

Description 
&Details 

of position 

Name Qualification Professional   
Experience 

& details   of 
works   carried 

out 

Remarks

(a) (b) (c) (d) (e) (f) 
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APPENDIX-III 

BIDDERS’S DETAILS OF PERSONNEL

The List of Technical Personnel intended to be placed at the Work by the 
Contractor.  

[Bidders shall submit in the Format detailed here under] 

 

Contractor’s Representative legible signature: ______________________ 

 Name of the person: __________________________________________ 

Seal of the company 

 

Date & place: ______________________________________________ 

Sr. 
No.

Description 
&Details 

of position 

Name Qualification Professional   
Experience 

& details   of
works   

carried out 

Remarks

(a) (b) (c) (d) (e) (f) 
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Sr.

No.

Name of
firm

Name of authorized
representative of firm
who has visited the

site.

Qualification Designation / post holding
in company.

Remarks.

(a) (b) (c) (d) (e) (f)
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APPENDIX-V 

 

PERFORMA SHOWING THE DETAILS OF SITE VISIT DONE BY AGENCY 
BEFORE QUOTING THE TENDER.

[Bidders shall submit in the Format detailed here under] 

 

Contractor’s Representative legible signature: ______________________ 

 

Name of the person: __________________________________________ 

Seal of the company 

 

The tender documents are for two separate bids i.e. Technical bid (i.e. 
qualifying bid) and price bids (i.e. commercial bid).

� Following credentials shall be submitted with the technical bid for pre-
qualification: - 

01. Contractor should produce evidence of having experience in executing 
similar   nature of jobs of not less than 60 % of tender amount and or 
quantity in a single contract along with the documentary evidence, 
preferably photo copy of orders secured from GETRI / Central / State 
Government / Railway / Semi- Government and satisfactory completion 
certificate from respective department. 
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02. Latest bank solvency certificate from any nationalized bank for a sum of 
Minimum 20% of estimated cost. 

03. Separate provident fund code number towards registration of your firm 
with Regional P.F. commissioner. 

04. Contractor should submit evidence as a registered contractor in 
appropriate class With Govt./Semi. Govt. 

05. The details of tools and tackles, owned and available for use in this 
work. 

06. Contractor should produce audited copy of the Balance sheet with profit 
and loss account of last three Years. 

07. Attested copy of Power of Attorney, if any, for signing the bid 
documents. 

The commercial bid (i.e. Price bid) shown in tender documents comprising 
schedule B may please submitted in separate self addressed envelope 
superscribed “ Name of Work “ARCHETECUTARAL AND STRUCTURAL 
SERVICES FOR CONSTRUCTION OF NEW BUILDING FOR LINE STAFF 
TRAINING CENTRE AT GOTRI, BARODA.” 

The technical bid shall be opened at 3.30 pm, if possible on due date as shown in 
tender notice.  

After scrutiny of the technical bid if party fails to fulfill the above requirement for 
pre-qualification, the price bids of such parties will not be opened. The price bid 
of qualifying parties thereafter shall be opened on the date and time 
communicated to qualified parties afterwards in the presence of parties. 

The price bid shall invariably be accompanied with an Earnest Money 
Deposit. in form of Demand Draft of any Nationalized Bank situated at Baroda 
drawn in favour of Gujarat Energy Training & Research Institute.. The Earnest 
Money Deposit in any other form shall not be accepted and no interest shall be 
payable on the Earnest Money Deposit. 
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The bid envelopes should be clearly super-scribe Reference Number of 
Tender, Due date of receipt and Title of Work. The offer should be valid for 
acceptance for a minimum period of 6 months from the date of opening of 
technical bid. 

Director (GETRI) 

GETRI D.O. Baroda 

 Sign. of Contractor 
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SCOPE OF WORK: The scope of work shall be as follows: 

(1) The scope of work of “ARCHETECUTARAL AND STRUCTURAL SERVICES 
FOR EXTENTION OF NEW ROOMS FOR LABORATORIES AT GUVNL 
SCHOOL AT VIDYUTNAGAR BARODA.” as per Annexure attached herewith 
and as per Schedule-B. Condition of contract, technical specification therein and 
construction drawing released from time to time as per requirement and as per 
engineer in charge’s directions. The work covered by the specifications shall 
include furnishing all materials including steel, cement labour supervision, plants 
and equipments and tools, tackles etc., as may be required for the execution and 
satisfactory completion of the work. 

(2) You shall be required to perform the work accordance with the final construction 
and /or additional and general drawings, specification etc., and in a manner 
acceptable to EIC who shall have power to reject any work or materials which in 
his judgment is not in fully conformity therewith. You should not make any 
alteration in the drawings without, prior written approval of EIC. In case of any 
conflict regarding interpretation of meaning of the drawings or specifications, the 
EIC shall interpret such meaning which will be final and binding to you. In no 
case, work shall be proceeded with any uncertainty. All doubts must be clarified 
with the EIC at once.  

(3) You shall rectify a make good all defective work during the defect liability period 
as mention in the tender from the date of successful completion of the work. 

(4) All other work not specifically mentioned above/in Schedule-B but indicated in the 
drawings, which are necessary for the satisfactory completion of the works as a 
whole. 

(5) For technical specification booklet for GETRI as well as PWD tenders 
specification for respective items shall be applicable and binding and same is 
available in the office for reference. Bidders is requested to refer the same before 
filling the tender offer. 
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.

TENDER AND CONTRACT FOR WORKS

(APPLICATION FOR WORKS CONTRACT) 

 

GENERAL RULES AND DIRECTIONS FOR  

THE GUIDENCE OF CONTRACTOR 

 

Notwithstanding anything contained to the contrary in the specification or tenders 
in subsequent exchange of correspondence, the conditions of contract shall be 
binding on the contractor and any change or variations expressed or implied, 
however made in the said conditions shall not be valid or operative unless 
expressly sanctioned by the Company. The contractor shall be deemed to have 
fully informed himself and to have special knowledge of the provisions of the 
conditions of contract herein contained. 

01. All works proposed to be executed by the contract shall be noticed in 
one of the English and one of the vernacular local daily newspapers, 
stating the work to be carried of as well as the date of submitting and 
opening tenders and time allotted in carrying out the work. also the 
amount of earnest money to be deposited with the tender and the 
security deposit to be deposited by the successful Bidders and the 
percentage, if any, to be deducted from bills. 

02. Copies of specifications, design, drawings, estimated rates, scheduled 
rates and any other documents required in connection with the work 
which will be signed by the Engineer-in-Charge for the purpose of 
identifications shall be open for inspections by the contractors at the 
office of the Executive Engineer during office hours. 

03. Whether the works are proposed to be executed according to the 
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specifications recommended by the contractor and approved by a 
competent authority on behalf of the Gujarat Energy Training & 
Research Institute., such specifications with designs and drawings 
shall form part of the accepted tender. 

05. The Bidders at shall fill up the usual form stating at what percentage 
above or below rates specified, he is willing to under take the work. 
Only one rate or such percentage on all the estimated rates or 
schedule rates shall be mentioned. 

06. Bidders which propose any alteration in the work specified in the form 
in invitation to tender or in the time allowed for carrying out the works 
or which contain any other conditions of any sort, will be liable to 
rejection. 

07. No single tender shall include more than one work, but contractors 
who wish to tender, for two or more works, shall submit a separate 
tender for each work. Tender shall have the name and the number of 
the works, of which they pertain, be super-scribed on the envelope.  

08. The Engineer-in-charge or his duly authorized assistant will open 
tenders in the presence of any intending contractors who may be 
present at the time and will enter the amount of the several tenders in 
a comparative statement in a suitable form. In the event of a tender 
being accepted, the contractor shall there upon, for the purpose of 
identification, sign copies of the specifications and other documents. 
In the event of tender being rejected, the officer (Engineer-in-charge) 
shall authorize the paying officer concerned to refund the amount of 
the earnest money deposited to the contractor making the tender on 
his giving a receipt for the return of the money. 

09. The officer, competent to dispose off the tenders, shall have the right 
of rejecting all or any of the tenders, without assigning any reasons 
thereof. 

10. No receipt for any payment alleged to have been made by contractor 
in regard to any matter relating to tender of the contract shall be valid 
of binding on the Company unless it is signed by the Engineer-in-
charge 
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11. The memorandum of work to be tendered for and the schedule of 
materials to be supplied by the Gujarat Energy Training & Research 
Institute. and their rates shall be filled in and completed by the office of 
the Engineer-in-charge before the tender form is issued if a form 
issued, to an intending Bidders has not been so filled in and 
uncompleted he shall request the said office to have this done, before 
the completes and delivery his tender. 

12. All works shall be measured, meet by standard measure and 
according to rules are custom and usual in the use in the Gujarat 
Energy Training & Research Institute., and no proposal to adopt 
alternative method will be accepted, the Engineer-in-charge decision 
as to what is “the usual method in use in the Gujarat Energy Training 
& Research Institute.” shall be final. 

13. Every contractor shall, except the registered contractor on the 
approved list of the Company, produced, along with the tender a 
solvency certificate from the collector of the District within which he 
resides, of a banker’s certificate of his financial stability, if he fails to 
produce such a certificate his tender will not be considered. 

14. All corrections and addition or pasted slips should be initialed. 

15. Bidders shall be deemed to have full knowledge of relevant 
documents, site conditions etc. whether inspected or not by him.  

16. Submissions of tender by a contractor implies that he has read the 
instructions and condition of contract herein contained and has made 
himself aware of the scopes and specifications of the work to be done 
and conditions and rates at which stores materials etc. will be issued 
to him and local conditions and other factors bearing on the execution 
of the work. 

17. Under no circumstances shall any contractor be entitled to claim 
enhanced rates for any item of contract without prior sanction of the 
competent authority. 

18. These rules and directions shall form part of the contract. 
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TENDER AND CONTRACT FOR WORKS 

 

I/We hereby tender for the Gujarat Energy Training & Research Institute. (herein 
referred as “Company”) of the work specified in the under written memorandum 
within the time specified Schedule B (Memorandum showing items of work to be 
carried out) and in accordance, in all respect, with the specifications, design, 
drawings and instructions in writing and as per annexed conditions of contract 
and agree that when the materials for works are provided by the Company such 
materials and rates to be paid for them shall be as provided in Schedule A 
hereto. 

 

MEMORANDUM 

 

a) General Description of Work   :    

b) Estimated Cost   : 

c) Earnest Money   : 

d) Security Deposit   : 

 

(1) Cash 2 ½ % of the contract amount. 

(2) To be deducted 2 ½% from current work of first two R.A. bills in two equal 
installments. 

 

e) Time allowed for the completion of work from date of written order to commence. 

Should this tender be accepted I/We hereby agree to abide by and fulfill all the 
terms and provisions of the conditions of contract annexed hereto as applicable 
and in default thereof forfeit and pay to the Company the sums of money 
mentioned in the said conditions. 

Receipt No.___________ Date _____________ from the Gujarat Energy Training 
& Research Institute. in respect of the sum of 
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Rs.__________________________ (Rupees 
________________________________________________________________ 
(the amount to be specified in figures and words) is herewith forwarded 

representing the earnest money (the full value of which is to be absolutely 
forfeited to the Company should I/We not deposit the full amount of security 
deposit specified in above memorandum in accordance with clause-(d). Security 
Deposit of the said conditions / otherwise the said sum of Rs______________ 
shall be refunded on surrendering the original receipt, in case of non-awardance 
of contact. 

 

Signature of the contractor 

 

Address of the contractor 

Dated _________________ day of ________________year 

Signature of Witness 

Address of Witness 

 

Occupation 

 

Dated ______________ day of ___________ year. 

 

The above tender is hereby accepted by me on behalf of the Gujarat Energy 
Training & Research Institute. 

 

Suptdng. Engineer (O&M) or his duly authorized assistant. 
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CONDITIONS OF CONTRACTS 

1. Definitions : 

(a) The Contract means the documents forming the tender and acceptance 
thereof, together with the documents referred to therein or individual work 
order in the case of term contract, including these conditions, schedules 
and / or additional conditions attached to the form of tender or individual 
work, order, rate schedule, the specifications and the drawings and all 
these documents as applicable taken together shall be deemed to form the 
contract. 

(b) The “Tender Document” means the form of tender, the applicable 
schedules and/or additional conditions and the specifications and/or 
drawings as issued to the contractors for the purpose preparing tender. 

(c) The expression “works” or “work” when used in the conditions of contract 
shall, unless there be something in the subject or context repugnant to 
such construction means, the works or the work contracted to be executed 
under or in virtue of the contract whether original or altered.  

(d) The “Contractor” means the individual or firm or company, whether 
incorporated or not, undertaking the works and shall include his or its legal 
personal representative, successors and permitted assignees. 

(e) “Company” means the Gujarat Energy Training & Research Institute. and 
the “Accepting Officer” means the officer who is authorized to sign and 
signs the contract on behalf of the “Company.” 

(f) The letter “EE” means Executive Engineer who in the case of 
measurement and lump sum contract, direct the contractor and the letters 
“SE” means Superintending Engineer” and “C.E.” means Chief Engineer 
who administers and in the case of the term contracts directs the contract.  

(g) The “Engineer-in-charge” means all officers of the Company appointed by 
the Chief Engineer to supervise the works or part of the works. 

(h) “Approved” and “Directed” means the approval or direction of the Chief 
Engineer to Superintending Engineer or the person deputed by him for the 
particular purpose. 

(i) “B.S.” means the “British Standard” as issued by the British Standards 
institution. “A.S.” means the American Standards as issued by the 
American Standard Institutions and “I.S.” means the “Indian Standards” as 
issued by the Indian Standards Institutions. Wherever the above 
mentioned abbreviations are preferred to, in the specifications and / or 
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work orders, they mean the addition with all amendments current at the 
date of issue of tender documents of work orders. 

In the case of measurement and terms of contracts “Specifications” means 
those contained in Gujarat Energy Training & Research Institute. schedule 
together with any amendments etc. embodied in the tender documents, 
“Drawings” refer to those accompanying the tender documents and/or any 
work orders referred therein.  

(j) The “Contract Sum” means the sum accepted or the sum calculated in 
accordance with the prices accepted in the tender and/or the contract rate 
as payable to the contractor for the full and entire executing and 
completion of works. 

(k) “The date of completion” is the date or dates of completion of the work or 
any part of the works set out or ascertained in accordance with the 
individual work orders and the tender documents or any subsequent 
agreed amendments thereto. 

2. Security Deposit 

The contractor shall, within 10 days of the issue of Letter Of Intent, pay 
2.5% of contract value out of 5 % as Security Deposit; the remaining 2.5% 
will be recovered from first two running account bills in equal installments. 
The Bank Guarantee from schedule bank in lieu of cash or government 
securities towards Security Deposit will be accepted providing amount of 
Security Deposit payable exceeds Rs. 10,000/- Security Deposit can also 
be paid as fixed deposit receipt as prescribed in Schedule “C”. All 
damages, costs, charges, expenses and other sums which may be or may 
become due or payable by the contractor to the Company under the terms 
of the contract may be deducted from the cash in the proceeds of sale of 
the Securities/Bank Guarantee to deposited (which the officer or person to 
whom the same may be endorsed as aforesaid is hereby authorized to sell 
/ to encase for that  

purpose) or from the interest of any such securities of from any sums due 
or which may become due to the contractor by the Company or from the 
whole or the balance unpaid as aforesaid of the encase securities so 
deposited being repaid or transferred and returned as may be to contractor 
after the date on which the final bill is paid or after the expiry of the date up 
to which the contractor has to maintain the work in good order whichever 
is later. 

 



Gujarat Energy Training & Research Institute 
Phone : 0265-2338091/ 6538309 
Fax     : 0265-2337635 
e-mail :  dir.getri@gebmail.com
Website : www.getri.org

Beside 132 KV Gotri S/S 
Near Yash Complex 
Gotri Road 
Vadodara – 390 021 

3. Compensation for the delay 

The time limit allowed for carrying out the work as entered in the tender 
shall strictly observed by the contractor and shall be reckoned from the date on 
which the order to commerce the work is given to the contractor. The work shall 
through out the stipulated period of contract the proceeds with due diligence (time 
being deemed to be essence of contract) and for delay, the contractor shall pay 
compensation, an amount equal to half percent per one week for the contract 
amount of work or such smaller amount as per the decision of the Competent 
Authority of the GETRI. 

However, the total amount of compensation to be paid by the contractor, 
under the provision of the clauses shall not exceeds 10 percent of the amount of 
contract value as decided by the competent authority of the GETRI. The penalty 
will be invariably deducted from the bills of the contractor and no refund will be 
given unless the competent authorities approves the reduction the reasons for 
delay attributable to GETRI as well as to party will be brought out clearly while 
putting the proposal for waiver reduction in penalty. 

 

4. Action when whole of Security Deposit is forfeited 

In any case in which under any clause or clauses of this contract the 
contractor shall have tendered himself to pay compensation amounting to the 
whole of his security deposit (whether paid one sum or deducted by installments) 
or in the case of abandonment for the work owing to serious illness or death of 
the contractor or any other cause, the Executive Engineer on behalf of the 
Company, shall have powers to adopt, (a) below and any of the following courses 
under (b) and (c) as he may deem best suited to the interest of the Company. 

 

(a) To rescind the contract (for which rescission notice of 10 days) in writing to 
the contractor under the hand of the Executive Engineer shall be 
conclusive evidence and in that case the security deposit of the contractor 
shall stand forfeited and absolutely at the disposal of the Company. 

(b) To employ labour paid by the Company, to supply materials to carry out of 
the works or any part of the works debiting the contractor with the cost of 
the labour and the price of the materials (as to the correctness of which 
cost and price the certificate of the Executive Engineer shall be final and 
conclusive against the contractor) and crediting him with value of the work 
done, in all respects in the same manner and at the same rates as if it had 
been carried out by the  
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Contractor under the terms of this contract and in that case the certificate 
of the Executive Engineer as to the value of the work done shall be final 
and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such 
part thereof, as shall be unexecuted, out of his heads and to give it to 
another contractor to complete, in which case, any expenses, which may 
be incurred in excess of the sum, which would have been paid to the 
original contractor, if the whole work had been executed by him as to the 
amount of which excess expenses the certificate in writing of the Engineer-
in-charge shall be final, conclusive and shall be borne and shall be paid by 
the original contractors and shall be deducted from any money due to him 
by the Company under the contract or otherwise from his security deposit 
of the proceeds sale thereof or a sufficient part thereof. 

 

In the event of the above courses being adopted by the Executive 
Engineer the contractor shall have no claim to compensation for any loss 
sustained by him by  

reason of his having purchased or procured any materials or entered into 
any engagements or made any advances on account of or with a view to the 
execution of the work or the performance of the contract. And in case the contract 
shall be rescind under the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any works thereof actually performed by him 
under this contract unless and until the Executive Engineer shall have certified in 
writing the performance of such works and the amount payable to him in respect 
thereof and he only be entitled to be paid the amount so certified. 

 

5. Notice for unsatisfactory progress 

If the progress or a particular portion of the work is unsatisfactory the 
Executive Engineer whose decision shall be final, shall notwithstanding that the 
general progress of work is satisfactory; be entitled to take action under Clause 
4(c) after giving the contractor 10 days notice in writing and the contractor will 
have no claim for compensation for any loss sustained by him owing to such 
actions. 

 

6. Action in the case of Default by Contractor 
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If any case in which any of the powers conferred upon the Executive 
Engineer by Clauses 4 and 5 hereof, shall have exercised and the same shall not 
have been exercised, the non exercised thereof shall not constitute a waiver of 
any of the conditions hereof and such powers shall not withstanding be 
exercisable in any further case of default by the contractor for which, by any 
clauses hereof, he is declared liable to pay compensation amounting to the whole 
of his security deposit and liability of the contractor for past and future 
compensation shall remain unaffected in the event of the Executive Engineer 
taking action under sub clause (a) or (c) of Clause 4 he may, if he so desires, 
take possessions of all or any tools, plants, materials, and stores in such upon 
the work or the site thereof belonging to the contractor, or procured by him and 
intended to be used for the execution of the work of any part thereof paying for 
allowing for the same in account at the contract rates, or in the case of a contract 
rates not being applicable to current market rates to be certified by the Executive 
Engineer whose certificate thereof shall be final. In the alternative, the Executive 
Engineer may by notice in writing to the contractor or his clerk of works, foremen 
or other authorized agent, require him to remove such tools, plants, materials or 
stores from the premises within a time to be specified in such requisition to 
decisions to the contractor failing to comply with any such requisition, the 
decision of the Executive Engineer as to the expenses of any such removal and 
the amount of the proceed and expense of any such sale, be final and conclusive 
against the contractor. 

 

7. Extension of Time Limit 

If the contractor shall desire an extension of the time limit for completion of 
the work on the ground of his having been unavoidably hindred in it’s execution 
or on any other ground, he shall apply in writing to the Executive Engineer and 
the Executive Engineer may, if in his opinion there are reasonable grounds for 
granting extension, recommend such extension as he may think necessary or 
proper. The decision of the competent authority in this regard shall be final and 
binding to the contractor. Any delay attributed to Company shall be compensated 
only by way of extending the limit. 

 

8. Completion Certificate  

On completion of the work the Contractor shall be furnished with 
Completion Certificate by the Executive Engineer of such completion but no such 
certificate shall be given nor shall be the work considered to be complete until 
works are taken over and/or duly tested and put to operative as the case may be, 
nor until the work shall have been measured by the Engineer-In-Charge or where 
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the measurement have been taken by his subordinated until they have received 
the approval of the Executive Engineer the said measurement being binding and 
conclusive against the contractor. 

 

9. Effect of the Certificate 

No payment shall be made for any work estimated to cost less than 
Rs.1,000/- till after the whole of said work shall have been completed and 
certificate of completion given. But in the case of works estimated to cost more 
than Rs.1,000/- Contractor shall on submitting a monthly bill thereof, be entitled 
to receive payments. Proportionate to the part of the work then approved and 
passed by the Engineer-in-charge, whose certificate of such approval and a 
passing of the sum so payable shall be final and conclusive against the contract. 
All such intermediate payments shall be regarded as payment by way of advance 
against the final payment only and not as payments for work actually done or 
completed and shall not preclude the Engineer-in-charge from requiring bad, 
unsound, imperfect or unskillful work to be removed and taken away and 
reconstructed or reerected nor shall any such payment be considered as 
admission of the due performance of the contract or any part thereof in any 
respect of the accruing of the claim nor shall conclude, determine or effect in any 
way the powers of the Engineer-in-charge as to the final settlement and 
adjustment of the accounts otherwise or in any other way, vary or affect the 
contract. The contractor shall submit the final bill within one month of the date 
fixed for completion of work, otherwise the certificate of Engineer-in-charge of the 
measurement and of total amount payable for the work shall be final and binding 
on all parties. 

 

10. Payment to Contractors 

The rates for several items of works estimated to cost more than 
Rs.1,000/- agreed to within shall be valid only when the item concerned is 
accepted, having been completed full, in accordance with the sanctioned 
specification. In case, where the items of the work, are not accepted, as so 
completed the Engineer-in-charge, may make payment on account of such items 
at such reduced rates, as he may consider reasonable in the preparation of final 
or running accounts bills. 

 

11. Bills    
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Shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-charge, for all works, executed in the previous month 
and the Engineer-in-charge shall take or cause to be taken the requisite 
measurement for the purpose or having the same verified and the claim so far as 
it is admissible, shall be adjusted, if possible, within ten days from the 
presentation of the bills. If the contractor does not submit the bill, within the time 
fixed, as aforesaid, the Engineer-in-charge may depute a subordinate to measure 
up the said work in the presence of the contractor or his  

duly authorized agent, whose counter signature in the measurement shall be 
sufficient warrant and the Engineer-in-charge may prepare a bill from such list 
which shall be binding on the contractor in all respects.  

 

12. Supply of Materials to Contractor 

If the specification of the estimated work provides for use of any special 
description of material to be supplied from the Company’s Stores or if it is 
required that the contractor shall use certain stores to be provided by the 
Engineer-in-charge (such material and stores and the prices to be charged 
thereof as here in after mentioned being so far as practicable for the convenience 
of contractor but not so as in any way to control, the meaning or effect of the 
contract specified in the schedule or memorandum here to annexed) the 
contractor shall be supplied with such materials and stores as may be required 
from time to time be used by him for the purpose of the contract only and the 
value of the full quantity of materials and stores so supplied shall be set off or 
deducted from any sum due to thereafter to become due to the contractor, under 
the contract or otherwise or from the security deposit or the proceeds of sale 
thereof if the deposit is held in Government Securities the same or a sufficient 
portion thereof, shall be sold for the purpose. All materials supplied to the 
contract shall remain the absolute property of Company and shall on no account 
be removed from the site of the work and shall at all time be open to inspection 
by the Engineer-in-charge. Any such materials un used and in perfectly good 
condition at time of completion or determination of the contract shall be returned 
to the Company’s store if the Engineer-in-charge so requires by notice in writing 
given under his hands but the contractor shall not be entitled to return any such 
materials except with consent and he shall have no claim for compensation on 
account of any such materials supplied to him as aforesaid but remaining unused 
by him or for any wastage in or damage thereto. The contractor shall be 
responsible for the loss, destruction or deterioration of the materials, stores or 
articles supplied to him by the Company even if such loss, destruction or 
deterioration has occurred under any circumstances whatsoever beyond his 
control as if the materials, stores or articles so supplied were his property. 
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13. Works to be executed in accordance with specifications, drawings, 
orders etc. 

The contractor shall execute in whole and every part of work in the most 
substantial and workmanlike manner and both as regarding materials and in 
every other respect in strict accordance with the specification. The Contractor 
also shall confirm exactly, fully and faithfully to the designs, drawings and 
instructions in writing relating to the work signed by the Engineer-in-charge and 
lodged in his office and to which the contractor shall be entitled to have access 
for the purpose of Inspection at such office, or in the site of the work, during office 
hours and the contractor shall, also if he so requires, be entitled at his own 
expenses to make or cause to be made copies of the specification, and of all 
such designs, drawings and instructions as aforesaid. 

 

14. Alteration in Specifications and Designs not to invalidate Contracts. 

The Executive Engineer shall have powers to make any alteration, or 
addition to the original specification designs, and instructions that may appear to 
him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instructions in this connection which may be given to him in writing, signed by the 
Engineer-in-charge and such alterations shall not invalidate the contract. Any 
additional work which the contractor may be directed to do in the manner above 
specified as part of the work shall be carried out by the contractor on the same 
conditions in all respect on which he  

agreed to do the main works, and at the same rates as are specified in the tender 
for the main work.  

Where, however, the works is to be executed according to the designs, 
drawing and specifications recommended by the contractor and accepted by the 
competent authority, the alteration above referred to shall be within the scope of 
such designs, drawings, and specifications appended to the tender.  

15. Rates for works not entered in Estimate or Schedule of Rate of the 
District 

If the additional and altered work includes any class of work for which no 
rate is specified in this contract, then such class of work shall be carried out the 
rates entered in the Schedule of Rates of the Division or at the rate mutually 
agreed upon between the Executive Engineer and the contractor, whichever are 
lower. If the additional or altered work for which no rate is entered in the 
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Schedule of Rates of the Division is ordered to be carried out before the rates 
agreed upon then the contractor within seven days of date of receipt by him of 
the order to carry out the work inform the Executive Engineer for the rate which in 
his intension to charge for such class of work and if the Executive Engineer does 
not agree to this rate he shall be noticed in writing be at liberty to cancel his order 
to carry out such class of work and arrange to carry it out in such manner as he 
may consider advisable provided always that if the rates shall  have been 
determined as lastly here in before mentioned then in such case he shall only be 
entitled to be paid in respect of the work carried out or expenditure incurred by 
him prior to the date of the determination of the rate as aforesaid according to 
such rate or rates as shall be fixed by the Executive Engineer. In the event of 
dispute, the decision of the Superintending Engineer of the Circle will be final.  

 

16. Extension of Time Limit in consequence of Addition or Alteration. 

The time limit for the work shall be extended in the proportion that the 
increase in its cost occasioned by alterations or additions bears to the cost of the 
original contract work and the certificate of the Engineer-in-charge as to such 
proportions shall be conclusive. 

No compensation for Alternation in or Restriction of Work to be carried out. 
If at any time, after the execution of the contract documents the Engineer-in-
charge shall, for any reason whatsoever, require the whole or any part of the 
work, as specified in the tender, to be stopped for any period or shall not require 
he whole or part of the work to be carried out at all or to be carried out by the 
contractor, he shall give notice in writing of the fact to the contractor who shall 
thereupon suspend or stop the work totally or partially as the case may be in any 
such case, except as provided here under the contractor shall have no claim to 
any payment or compensation what so ever on account of any profit or 
advantage which he might have derived from the execution, of the work in full but 
which he did not so derive in consequence of the full amount of work not having 
been carried out or on account of any loss that he may be put to on account of 
materials purchased or agree to be purchased or for unemployment of labour 
recruited by him. He shall not also have any; claim for compensation by reason of 
any alterations having been made in the original specification, drawings, designs 
and instructions which may involve any curtailment of the work as originally 
contemplated. Where however, materials have already been purchased or 
agreed to be purchased by the contractor before receipt by him of said notice, the 
Executive Engineer provided they are not in excess or requirement and are of 
approved quality and /or shall be compensated for the loss, if any, that he may 
put to in respect of materials agreed to be purchased by him. The amount of such 
compensation to be determined by the Executive Engineer whose decision shall 
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be final. If the contractor suffers any loss on account of   his having to pay, his 
labour charges during the period, during which the stoppage of work has been 
ordered under this clause the contractor shall on application be entitled to such 
compensation on account of labour charges as the Executive Engineer whose 
decision shall be final, may consider reasonable provided that the contractor shall 
not be entitled to any compensation on account of labour charges if, in the 
opinion of the Executive Engineer, the labour could have been employed by the 
contractor elsewhere for the whole or part of the period during which the 
stoppage of the work has been ordered as aforesaid. 

 

18. No claim to compensation on account of loss due to delay in supply 
of materials by Company. 

The contractor shall not be entitled to claim any compensation from Company for 
the loss suffered by him on account of delay by Company in the supply of 
materials entered in Schedule A where such delay is caused by: 

i. Difficulties relating to supply of railway wagons 

ii. Force Majeure 

iii. Act of God 

iv. Any other reasonable cause beyond the control of Company including 
Shortage of materials to be supplied by the Companys & difficulties in time 
by reaching at the site of any materials equipments. 

In the case of such delay in the supply of materials, Company shall grant 
such extension of time for the completion of the works as shall appear to 
the Executive Engineer to be reasonable in accordance with 
circumstances of the case. The decision of the Executive Engineer as to 
the extension of time shall be accepted as final by the contractor. 

19. Time Limit for Compensation Claims 

Under no circumstances, whatsoever, shall the contractor be entitled to 
any compensation from Company on any account unless the contractor has 
claimed in writing to the Executive Engineer within one month of the cause 
thereof. 

20. Action and Compensation payable in case of Bad Work 

If at any time, before the security deposit is refunded to the contractor, it 
shall appear to the Executive Engineer or his subordinate in charge of the work 
that any work has been executed with unsound, imperfect or unskillful 
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workmanship or with materials of inferior quality or that any materials or articles 
provided by him for the execution of the work are unsound or of a inferior quality 
to that contracted for or are otherwise not in accordance with the contract, it shall 
be lawful for Engineer-in-charge to intimate this fact in writing to the contractor 
and then no withstanding the fact that the work, materials or articles complained 
of, may have been inadvertently passed, certified and paid for, the contractor 
shall be bound forthwith to rectify or remove and reconstruct the work so 
specified in whole or any part, as the case may require or if so required shall 
remove the materials or articles so specified and provided other suitable 
materials or articles at his own charge and cost, and in the event of his failing to 
do so within a period to be specified by the Engineer-in-charge in the written 
intimation aforesaid the contractor shall be liable to pay compensation at the rate 
of one percent on the amount of the estimate for every day, not exceeding ten 
days during which the failure so continue and in the event of any such failure as 
aforesaid the Engineer-in-charge may rectify or remove and re-execute the work 
or remove and replace the materials or articles complained of, as the case may 
be, at the risk and expense in all respects of contractor should the Engineer-in-
charge consider that any such inferior work or materials as described above may 
be accepted, or made use of, it shall be within his discretion to accept the same 
as such reduced rates as he may fix thereof. 

Provided that in the case of any work of which visible check is not 
possible, if the Engineer-in-charge or his subordinate in charge of the work feels 
that such work has been executed with unsound, imperfect or unskillful 
workmanship or with materials of inferior quality, he shall take sample tests at 
random, cost of which shall have to be borne by the contractor and if after taking 
such test, part of such work is found to be defective in any respect or to have 
been executed with materials of inferior quality, then the contractor shall be paid 
for the whole work such amount as may be fixed by the office of the Engineer-in-
charge on the basis of the lowest quality of work found by him in such samples 
tests. 

Explanation : I 

Sample Test shall mean:  

(i) In relation to poles fixed as line supports, the token of one pole out of 
every 100 poles after taking it out from its foundation for inspection. 

(ii) In relation to any other work, such test as may be considered necessary, 
by the Engineer-in-charge or his subordinate in charge of the work.  

Explanation : II 
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Cost of the sample test shall mean cost incurred for the purpose of taking 
Samples & test and for restoring tested work to its original condition. 

21. Work to be opened to Inspection, Contractor or Responsible Agent to 
be present 

All works under execution or in course of execution in pursuance of the 
contract shall at all times be open to the inspection and supervision of the 
Executive Engineer and his subordinate and contractor shall at all times, during 
the usual working hours and at all other times at which reasonable notice of the 
intension of the Executive Engineer or his subordinates to visit the works shall 
have been given to the contractor, during which period either he should be 
present to receive order and instruction, or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the contractor’s 
duly authorized Agent shall be considered to have the same force and effect as if 
they had been given to the contractor himself.  

22. Notice to be given before work is covered up. 

The contractor shall give not less than 5 days notice in writing to the 
Executive Engineer or his subordinates in charge of the work, before covering up 
or otherwise placing beyond the reach of measurement of any work, in order that 
the same may be measured and correct dimensions thereof, taken before the 
same is so covered up or placed beyond the reach of measurement and shall not 
covered up or placed beyond the reach of measurement and work without the 
consent in writing of Executive Engineer or his subordinate in charge of work, If 
any work shall be covered up or placed beyond the reach without such notice 
having been given or consent obtained, the same shall be uncovered at the 
contractor’s expense, and in default thereof, no payment or allowance shall be 
made for such work, or for the materials, with which the same, was executed. 

23. Contractor’s Liabilities  

The Contractor shall supply, at his own cost, all materials (except such 
special materials, if any as may be supplied form the Company stored in 
accordance with the contract) plant, tools, appliances, implements, ladders, 
cordage, tackles, scaffolding and any temporary works which may be required for 
the proper execution of the work., in the original, altered or substituted form and 
whether included in the specification or other document forming part of the 
contract or referred to in these conditions or not and which may be necessary for 
the purpose of satisfying or complying with the requirements of the Engineer-in-
charge as to any matter on which under these conditions, he is entitled to be 
satisfied or which he is entitled to require together with carraige thereof to and 
from the work, the contractor shall also supply without charge, the requisite 
number of persons for setting out works, and counting, weighting and assisting in 



Gujarat Energy Training & Research Institute 
Phone : 0265-2338091/ 6538309 
Fax     : 0265-2337635 
e-mail :  dir.getri@gebmail.com
Website : www.getri.org

Beside 132 KV Gotri S/S 
Near Yash Complex 
Gotri Road 
Vadodara – 390 021 

the measurement of, examinations at the time and from time to time of the work 
or materials, failing this, the same may be provided by the Engineer-in-charge at 
the expenses of the contractor and the expenses may be deducted from any 
money due to the contractor under the contract or from his security deposit or the 
proceeds of sale thereof or of a sufficient portion thereof the contractor shall 
provide all necessary fencing and light required to protect the public from 
accident and shall also be bound to bear expenses of defence of every suit, 
action or other legal proceedings of law that may be brought by any person for 
injury sustained. Owing to neglect of the above precautions and to pay any 
damage and costs which may be awarded in any such suit, action or proceedings 
to any such persons, or which may with the consent of the contractor be paid in 
compromising any claim by any such person.  

24. Contractor Liable for all Damages 

Compensation for all damage done intentionally or unintentionally by 
contractor’s labourer, whether in or beyond the limit of Company’s property, shall 
be estimated by the Executive Engineer, or such other office, as he may appoint 
and the estimate of the Executive Engineer, subject to the decision of the 
Superintending Engineer, on appeal, shall be final and the contractor shall be 
bound to pay the amount of the assessed compensation demand, failing which, 
the same will be recovered from the contractor as damages or deducted by the 
Engineer in charge from any sums that may be due to or become due from 
Company to the contractor under this contract or otherwise. 

The contractor shall bear the expenses of defending any action or other 
legal proceedings that may be brought by any person for injury sustained by him 
owing to neglect of precautions to prevent the spread of fire and he shall also pay 
any damage and costs that may be awarded by the court if in consequence.  

25. Rescission of Contract and Forfeiture of Deposit. 

The contractor shall not assign or sublet, without the written approval of 
the Engineer-in-charge and if the contractor assign or sublet his contract, or 
attempt to do so or become insolvent or commence any proceedings to be 
adjudicated as insolvent or make any composition with creditors, attempt to do 
so, the Engineer-in-charge may, by notice in writing rescind the contract. Also, if 
any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 
otherwise shall either directly or indirectly be given, promised or offered by the 
contractor or any of his servants, or agents, or any person to the employee of 
Company in any way relating to his office or employment or if nay such officers or 
persons shall become in any way directly or indirectly interested in the contract, 
the Executive Engineer may, by 10 day’s notice in writing, rescind the contract. In 
the event of a contract being rescinded the Security Deposit of the contractor 
shall there upon stand forfeited and be absolutely at the disposal of Company 
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and the same consequences shall ensure as it the contract has been rescinded 
under clause 4 thereof and in addition the contractor shall not be entitled to 
recover or be paid for any work thereof actually performed under the contract. 

26. Compensation 

All sums payable by a contractor by way of compensation under any of 
these conditions shall be considered as a reasonable compensation to be applied 
to the use of Company, without reference to the actual loss or damage sustained 
and whether any damage has not been sustained. 

27. Change in the constitution of firm to be notified 

In the case of tender by partners of a firm, the contractor to the Executive 
Engineer for his information shall forthwith notify any change in the constitution of 
firm. 

28. Works under direction of Superintending Engineer 

All works to be executed under the contract shall be executed under the 
direction and subject to the approval of the Superintending Engineer of the Circle, 
Engineer-in-charge for the time being who shall be entitled to direct at what point 
or points and in what manner they are to be commenced and from time to time 
carried on. 

29. Decision of Superintending Engineer to be final. 

Except where otherwise specified in contract and subject to the power 
delegated to him by Company under the Company’s rule, then in force the 
decision of the Superintending Engineer of the Circle / EIC. for the time being 
shall be final, conclusive and binding on all of the specification, designs, drawings 
and instructions herein before mentioned and as to the quality of workmanship or 
material used on the or as to any other question, claim, right matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning, the works or the execution or failure to execute the same, 
whether arising during the progress of the work or after the completion or 
abandonment thereof. 

30. Arbitration  

‘ALL QUESTIONS, DISPUTES OR DIFFERENCES, WHATSOEVER WHICH 
MAY AT AN TIME ARISE BETWEEN THE PARTIES TO THIS CONTRACT IN 
CONNECTION WITH THE CONTRACT OR ANY MATTER ARISING OUT OF 
OR IN RELATION THERE TO, SHALL BE REFERRED TO THE “GUJARAT 
PUBLIC WORKS CONTRACTS DISPUTES ARBITRATION TRIBUNAL” AS PER 



Gujarat Energy Training & Research Institute 
Phone : 0265-2338091/ 6538309 
Fax     : 0265-2337635 
e-mail :  dir.getri@gebmail.com
Website : www.getri.org

Beside 132 KV Gotri S/S 
Near Yash Complex 
Gotri Road 
Vadodara – 390 021 

THE PROVISIONS OF THE GUJARAT PUBLIC WORKS CONTRACTS 
DISPUTES ARBITRATION TRIBUNAL ACT, 1992. 

The reference to arbitration proceedings under this clause shall not:  

a) Affect the right of the Engineer-in-charge to take possession of all or any 
tools, plants, materials and stores, in or upon the work or site thereof or 
belonging to the contractor or procured by him and intended to be used for 
the execution of the work or any part thereof. 

b) Preclude the Engineer-in-charge from utilizing the materials purchased by 
the Contractor in any work or from removing such materials to other place, 
during the period the work is stopped or suspended in pursuance of notice 
given to the contractor under General Conditions. 

c) Entitle the contractor to stop the progress of the work or carrying out the 
additional or altered work in accordance with the provision of General 
Conditions for the work where there is no specification. 

d) Preclude the Company from getting the work done by another agency. 
Neither party is entitled to bring a claim to arbitration latest by the thirty 
days after the expiration of the defects liability period. 

The provisions of the Arbitration Act, 1996, Gujarat Public Works Contract 
Disputes Arbitration Tribunal Act, 1992 and rules made there under shall apply to 
the arbitration proceeding under this clause. 

31. Stores to be obtained from Company 

The Contractor shall obtain from the Company Stores, such articles as are 
mentioned in Schedule ‘A’ which may be required for the work or any part of the 
work or in making up any articles required there fore or in connection therewith, 
unless he has obtained permission in writing from the Executive Engineer or 
obtained such stores and articles from elsewhere. The value of such stores and 
articles as may be supplied to the contractor by the Engineer-in-charge will be 
debited to the contractor in his account at the rate shown in the Schedule “A” 
attached the contractor and if they are not entered in said schedule they shall 
debited to him at cost price which for the purpose of this contract shall include 
cost of carriage and all other expenses whatsoever which may have to be 
incurred in obtaining delivery of the same at the stores aforesaid and further 
overhead charges 15%. 

The Contractor shall be responsible for the loss destruction or 
deterioration of the materials, stores or articles supplied to him by the Company, 
even if such loss destruction or deterioration has occurred under any 
circumstances whatsoever beyond his control as if the material, stores or articles 
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so supplied were his property. The contractor shall be responsible for returning 
the residual materials after completion of the contract and if fails to return, the 
balance material supplied to him by the Company, the cost of the residual 
materials will be recovered form the contractor at the market rate or stock issue 
rate whichever be higher at the time of materials account plus 15%. 

32.1 Lump Sum in Estimate 

When the estimate on which tender is made, includes lump sums in 
respect of parts of the works the contractor shall be entitled to payment in respect 
of the items of works involved or the part of the work in question at the same 
rates as are payable under this contract or such items or if the part of work in 
question is not in the opinion of the Engineer-in-charge capable to measurement 
the Engineer-in-charge may at his discretion pay the lump sum amount entered in 
the estimate and the certificate in writing of the Engineer shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause.  

32.2 Lump Sum Tenders 

Whenever lump sum tenders have been invited for building or other 
structures of the same type, design, the contractor shall submit his bill stated in 
Clause No.11  

and the Engineer-in-charge not below the rank of Executive Engineer shall 
certify by general measurement or by other method considered suitable to him, 
the value of work done and the contractor shall be paid monthly a sum equal to 
90% of the total value the work so certified, since the last payment, after 
deducting a part or whole of the secured advance if not already paid for the 
materials utilized on the works. An additional secured advance for any fresh 
materials brought on site will also be paid if certified by the officer not below the 
rank of Executive Engineer. After the work is completed final bill would be paid on 
the certification of officer not below the rank of Executive Engineer, that the work 
is done according to drawing and specifications attached to the tender. If any 
additions and alteration have been carried out, detailed measurements in respect 
thereof shall be recorded and extra payment or deductions are regulated as per 
item rates quoted by the contractor while submitting the tender and if there are 
any items in the additions and alterations for which the contractor has not quoted 
a rate, the payment shall be as per Clause 15 above. 

33.  Action where no specifications. 

In the case of any class of work for which there is no such specifications 
as is mentioned in clause 1. such work shall be carried out in accordance with the 
divisional specifications and in there event of there being no divisional 
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specifications, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-charge / consultant of the 
Company etc. 

 

34. Industrial Labour Laws 

1. Wages to be paid and time of payment etc. by the Contractor:- 

a. The contractor shall pay minimum of Rs.88.00 per day or as may be 
specified hereafter or fixed under minimum wages Act whichever is 
higher. The wages of every contract labour employed by him under this 
contract shall be paid by him before the expiry of 7th day of the last day 
of the month in respect of which the wages are payable (i.e. wages of a 
month have to be paid by him in the first week of the next month). The 
payment shall be disbursed in presence of Management Representative 
during the working hours in factory premises and the contractor shall 
get the entries certified in the register of wages by the Representative of 
the Company. Any default will result in cancellation of contract forthwith 
or elac the contractor shall be punishable to the extend of Rs.100/- fine 
per each day. 

b. The contractor shall give his telephone number and address to the 
Company so that in case of labour trouble etc., the contractor can be 
contacted. The contractor shall arrange to have his office outside the 
factory premises and the contractor keep himself present through out 
the working hours. 

2. Labour Laws: - 

a. Person below the age of 18 years shall not be employed for the work. 

b. No female worker shall be employed in the night shift between 7.00 
p.m. to 6.00 a.m.  

c. Contractor shall maintain a valid labour license under the Contract 
Labour (Regulation and Abolition Act) for employing necessary 
manpower to be required by him. In the absence of such license the 
contractor shall be liable to be terminated without assigning any reason 
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thereof. 

d. The contractor shall at his own expense comply with all labour laws and 
keep the Company indemnified in respect thereof. Some of the major 
liabilities under various labour and industrial laws which the contractor 
shall comply with are as under: 

i.  Payment of contribution of wages of employers contributions towards 
Provident Fund, Family Pension Scheme, Deposit Linked Insurance 
Scheme, Administrative Charges etc. at the rates made applicable from 
time to time by Government of Gujarat / Government of India or other 
Statutory Authorities. 

ii.  Payment of deposit in respect of each contract labour of the rate of 
RS.30/- with the office of the Commissioner of Labour as per the 
Contract Labour Act (Regulation & Abolition). 

iii. License Fee as prescribed under the contract Labour Act (Regulation 
and Abolition) and Rules framed there under depending upon the 
number of workmen employed by the contractor. 

iv. Paid leave facility and wages as per the provision of the Factories Act at 
the rate of one day for every 20 days of working. 

v. Identity cards as prescribed under the factories Act with photo affixed 
thereto, the same for identification. 

vi. Payment of retrenchment compensation, notice pay and other liabilities 
as per Industrial Disputes Act. Any payment to the contractor’s 
employees arising out of any claim of disputes under the Industrial 
Disputes Act – 1947 or any other laws. 

vii. Provision of compensation in the case of accidental injury. 

viii. Payment of crèche if the female labour employed is more than 30 
numbers 

ix Maternity leave as per the provision of the Maternity Benefit Act. 
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The above are some of the major liabilities of the contractor in addition 
to other liabilities prescribed under the various Labour Las in force from 
time to time from Statutory Authorities like State Government / 
Government of India which the contractor shall have to comply with. 

3. Provident Fund And Family Pension Scheme 

The contractor shall submit along with his bill (month wise) a statement 
regarding deductions against employees provident fund and family 
pension scheme in respect of each concerned employees. Provident 
fund and family pension scheme at the rate of 12 % (or at the rates 
made applicable by the Government from time to time) of the wages. 
The contractor shall deposit the contractor’s contribution and his 
workers contribution towards provident fund and family pension scheme 
with regional Provident Fund Commissioner, Ahmedabad. 

4. Deposit Linked Insurance Scheme: - 

The contractor shall have to deposit ½ % of the wages in-respect of 
employees who is a member of the Provident Fund as the contribution 
to the Deposit Linked Insurance Scheme with Regional Fund 
Commissioner, Ahmedabad. 

5. arges: -

The contractor shall deposit administrative charges for maintaining 
Provident Fund Account with Regional Provident Fund Commissioner, 
Ahmedabad at the rates applicable. 

6. Paid Leave Facility 

Paid leave facility at the rate of one day for every 20 days worked by the 
contract labourer shall be provided by the contractor to his workers. He 
shall maintain Leave records/ Leave Cards for individual labourer, which 
shall be duly verified, and approved/ certified by the authorized officer of 
the Company. 

7. Workmen’s Compensation Fund And Employers Liability 
Insurance: - 

The contractor shall cover all his employees under Workmen’s 
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Compensation Fund and under the Liability Insurance. 

8. The contractor shall employ adequate number of experienced staff at 
site for daily supervision and for maintenance of various registers and 
records required under the law and contract. No payment for 
supervision shall be admissible. 

9. Contractor To Indemnify The Company 

The contractor shall indemnify and keep indemnified the Company and 
every officer and employees of the Company and also Engineer-In-
Charge and his staff against all actions, proceedings, claims, demands, 
costs and expenses whatsoever arising out of or in connection with the 
matters referred in above clauses and elsewhere and against all 
actions, proceedings, claims, demands, costs and expenses which may 
be made against the Company by any workman/ employee of the 
contractor or any sub contractor and / or from any liability may arise to 
any workman / employees of the contractor or any sub contractor under 
any laws, rules or regulation having the force of law including but not 
limited to claims against the owner under workman’s compensation Act, 
1923. The employee’s Provident Act 1952, and / or the contract Labour 
(Abolition and Regulation) Act 1979. The Company shall not be liable 
for or in respect of or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or his 
sub-contractors, and the contractor shall indemnify and keep 
indemnified the Company against all such damage and compensation 
and against all claims, demands, proceedings costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

10. Workmen’s Compensation And Employer’s Liability Insurance: - 

Insurance shall be effected for the entire contractor’s for all the 
contractor’s employees engaged in the performance of this contract. If 
any of the work is sublet to the sub-contractor, the contractor shall 
require that he or his sub-contactor to provide workmen’s compensation 
and employer’s liability insurance for the latter’s employees unless such 
employees recovered under the contractor’s insurance. 

11. The Company reserves the right to terminate this rate contract at any 
time during its tendency without giving notice of termination or any 
reasons thereof. 
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12. The Company will be entitled to deduct directly form the bills, to be paid 
to the Sub-contractor and Labourers any sum or sums payable by 
contractor and which sum/sums the Company is required to pay as a 
principal employer on account of contractor’s default in respect of all 
liabilities referred to in above clauses. 

13. Nothing in the contract document stated shall any wise constitute any 
workmen/ employees of the contractor or any sub-contractor as or to be 
workmen/employee of the power, or place obligation or liability in 
respect of any such workmen/ employee upon the Company. 

NOTE: -The prevailing Act at the time of execution of work over and 
above act specified herein shall be binding to the contractor 

35. No Claim For Variation In Quantities of Work 

Quantities shown in the tender are approximate and no claim shall be 
entertained for quantities of work actually executed, being either more 
or less up to any extent than those entered in the tender or less than 
those entered in the tender or estimate. 

36. No Claim For Compensation for Delay in staring work 

No compensation shall be allowed for any delay caused into starting of 
work on account of acquisition of land and in the case of clearance for 
works or any delay in according sanction to estimates. 

37. No Claim for Compensation for delay in execution of work 

No compensation shall be allowed for any delay in execution of the work 
on account of water standing in borrow pits or compartment. The rates 
are inclusive for hard or cracked soil, excavation in mud, sub-soil water 
or water standing in borrow pits and no claim for an extra rate shall be 
entertained unless otherwise expressly specified & mentioned in the 
tender. 

38. Entering upon or commencing any portion of work 

The contractor shall not enter upon or commence any portion of work 
except with the written authority or instructions of the Executive 
Engineer or his subordinate in charge of the work, failing such the 
contractor shall have no claim to ask for measurement or payment for 
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work. 

39. Method of Payment  

Payment to contractors shall be made by A/c payee cheque provided 
the amount exceeds Rs.50/-. Amount not exceeding Rs.50/- will be paid 
in cash. Generally payment may take 30 to 60 days after passing of bills 
depending on availability of fund. 

40. Acceptance of conditions on tendering for work. 

Submission to tender or acceptance of work order shall imply 
acceptance of these conditions of tender by contractor. 

41. Employment of Scarcity Labour 

If government declares a state of scarcity or famine to exist in any 
village situated within 20kms of the work, the piece worker / contractor 
shall employ upon such part of the work as are suitable for unskilled 
labour; any person certified to him by the Executive Engineer or by any 
person to whom Executive Engineer may have delegated this duty in 
writing to be in need of relief and shall be bound to pay such person 
wage not below the minimum, which Government may have fixed in this 
behalf from time to time. The Superintending engineer shall decide any 
implementation of this clause / Engineer-in-Charge whose decision shall 
be final and binding on the piece worker/contractor. 

42. Employment of Technical Persons 

The contractor who is registered under class ‘A’, ‘B’ and ‘C’ or such 
contractors who executes the works of Rs.5 lakhs and above shall 
employ the technically qualified personnel possessing minimum a 
Diploma of recognized Technical institution, for executing the work of 
the Company. 

Date :                       Director (GETRI) 
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(Signature of Contractor)    

 

Address : 

 

Seal  : 
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Gujarat Energy Training & Research Institute. 

GENERAL CONDITIONS OF CONTRACT 

 

1.0 Contactor to inform himself fully: 

The contractor shall be deemed to have carefully examined the work & site              
conditions, the general conditions, the special conditions, specifications, 
schedules, drawings shall be deemed to have visited the site of the works & to 
have fully informed himself regarding the local conditions. Copy of Appendix V 
attached with tender shall have to be filled up before quoting the rate, for 
confirmation of site visit. 

If there shall have any doubts as to the meaning of any portion of these 
general conditions or special conditions of the scope of work of the specifications 
or any other matter concerning the contract, he shall in good time before 
submitting his tender, send for the particulars thereof & submit them to the 
Engineer in writing in order that such doubt may be removed. 

2.0 Data to be furnished by Contractor  

a. Prior to the commencement of work the contractor shall submit a bar chart 
showing detailed programme for completing the work within time limit to 
the S. E. for approval within a week of the date of LOI. . 

b. No change in the approved plan & layout shall be carried out without 
specific written approval of the Executive Engineer in charge. 

3.0 Errors, Omissions & Discrepancies 

In all cases of errors, omissions, doubts or discrepancies in the 
dimensions, or discrepancies in the drawings & items of work on specifications, 
reference shall be made to the Executive Engineer whose elucidation & 
elaboration shall be considered as authoritative. 

The contractor shall be held responsible for any error that may occur in the 
work thorough lack of such reference. 

4.0  

4.0.5 Temporary structures may be erected by the contractor for storage sheds, 
offices, and residential etc. for non-commercial use on land, handed over 
to him at his own expense & with the permission of the Company. In any 
circumstances for constructing temporary structures contractor’s use, 
Company free supply of materials shall not be made. If it is found that 
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Company’s free supply material are used for the works other than 
approved drawings, it will be recovered at penalized rate. 

4.0.6 The contractor shall preserve all existing vegetation such as trees on or 
adjacent, to the works site which do not interfere with the construction as 
determined by the Company. 

4.0.7 The contractor shall take all possible precautions in felling trees authorized 
for removal to avoid any unnecessary damage to vegetation & trees not to 
be felled & to structures or to workmen, & shall be responsible for any 
damage if it occurs in such operations. 

4.0.8 All produce from cutting of trees, grass etc. shall be the property of 
Company &shall be stacked at the directed places. No claim shall be 
made for such tree felling / cutting &stacking of trees/produce or grass etc. 
by the contractor. 

4.0.9 The land shall as herein before mentioned be handed over to Company  / 
Owner of Land immediately after the completion of the work under this 
contract. Also no land shall be held by the contractor longer than the 
Company shall deem fit & necessary & the contractor shall, on due notice 
by the Company, vacate & return the land which the Engineer In Charge 
may certify as no longer required by the contractor for purposes of the 
work. 

5.0 Start of Work: 

The contractor shall not enter upon or commence any portion of the work 
except with the written permission of the authority of the Company, failing  

which the contractor shall have no claim to ask for measurement of or 
payment for work & shall be responsible for any claims or damages that may 
arise due to such unauthorized commencement or entry. No compensation shall 
be allowed for any delay caused in starting the work on account of any delay in 
clearance of the work site. 

6.0 Work to execute to the satisfaction of the Company’s Engineers : 

The contractor shall proceed with the work with diligence & expedition & 
the whole of the work herein specified as well as the mode of execution shall be 
under the supervision & the direction & shall be carried on to the entire 
satisfaction of the Company’s site Engineers, who shall have full powers to order 
the contractor to alter, enlarge or diminish the form, dimensions, positions, or 
quantities of any of the work or to make use of materials & workmanship of 
different descriptions & qualities from this herein specified. In the case of any 
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class of work for which there are no Technical Specifications, these shall be 
carried out in accordance with the latest IS Codes & in the event of being no  

relevant IS Code, the works shall be carried out in accordance with the 
directions & instructions of the Company’s Engineers at site. 

7.0 Workmanship etc.:   

The work shall be executed in thoroughly substantial manner with 
workmanship of best quality & strictly in accordance with the specifications & with 
the drawings, or with such other drawings or written instructions as may from time 
to time be furnished to the contractor, in accordance with terms of this contract & 
shall be completed in every respect with workmanship implied & necessary 
according to the fair interpretation & meaning of the same & should there be any 
discrepancy between the drawings & specifications or any difference or dispute 
as to the dimensions to be worked out or the mode of doing periodical quantity of 
the work to be executed or with respect to any subject arising out of this contract, 
the decision of the Company’s authorized Engineers shall be final & binding on all 
parties.  

7.0.1 Samples of descriptive Data: 

The Contractor to the Company’s Engineers shall submit samples of descriptive 
data requiring approval in good time before the use of such material to permit its 
inspection & testing & there-by the approval. The samples shall be properly 
marked to show the name of material, manufacture place or origin & the place 
where it is intended to be used etc. Failure of any samples to pass specified tests 
requirements, it shall be sufficient cause for the refusal   to consider any further 
samples from that source. 

8.0 Baselines & Grades:  

The Company near to the site of work shall furnish one permanent Bench 
Mark. Semi-permanent baselines & cross lines shall be established at sufficiently 
spaced intervals with benchmarks by the Contractor at his own cost & risk. The 
contractor shall provide at his expense, all the required pillars, equipments, 
materials, & labour for the establishment of the grade lines & bench marks, for 
that the Contractor shall be responsible for their further maintenance during the 
execution of the actual work till the complete period of construction. The 
contractor shall be responsible for the proper execution of work to such lines & 
levels & grades as may be specified in the drawings, established, or indicated by 
the Company’s Engineers. The Company’s engineers, if required, shall check all 
the survey work. However this shall not absolve the contractor for the correctness 
of survey/ temporary or permanent Benchmarks.  
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9.0 Contactor not to dispose off soil etc.:  

The contractor shall not sell or otherwise dispose off or remove except for 
the purpose of this contract the sand, ballast, earth, rock or other substances or 
materials that may be obtained from any execution made for the purpose of this 
contract or produce upon the site at the time of delivery of the possession  

of the land but also such substances materials & produce shall be the 
property of the Company & shall be disposed off in the manner & place as 
directed by the Company’s Engineers. 

10.0 Gold, silver, Minerals, Oil Relics, etc. found on the Site: 

All gold silver, oil relics, or other minerals, of any description & all precious 
stones, coins, treasures relic, antiquities, & other similar things that shall be found 
in or upon the site shall be the property of the Company. The contractor shall 
return the gathered things as above to the authorized representative of the 
Company. 

11.0 Fencing, lighting & ventilation: 

The contractor shall be responsible for the proper lighting, fencing, 
guarding & taking of all the necessary safety measures for all works comprised in 
the contract & or the proper provision of temporary roadways, footways, guards 
fences, caution notices etc. as far as the same may be rendered necessary by 
reasons for the work for the accommodation & protection of workmen foot 
passenger or other traffic & of the Company & occupiers of adjacent villages, 
property of the public & shall remain responsible for any accidents that may occur 
on account of his failure & timely precautions. 

All the works  & approaches shall be adequately illuminated with electric 
lights to the satisfaction of the Company’s Engineers. The power & lighting 
connections, wiring equipment shall be subject to the inspection & passing by 
Electrical Inspector to GOG authorized under the Indian Electricity Act. Any 
additions alterations or omissions shall be got approved from the Company’s 
Engineers got certified from the Electrical Inspector. Work spots such as faces of 
excavation of borrow pits; filling area etc. shall be adequately illuminated with 
floodlights to the satisfaction of the Company’s Engineers. 

12.0 Explosive procurement & storage: 

Explosives, petrol, oils, fuels, &other inflammable materials shall be stored 
strictly in accordance with the rules of the Explosive Department. 
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The contractor shall at his own expense construct & maintain proper 
magazines which are required for the storage of explosive & arrange for storage 
facilities for oils, petrol, fuels etc. for use in connection with the work.  

The contractor shall at his own cost obtain the necessary license for the 
storage  & use of explosives, oils, petrol, diesel etc. The Company shall not take 
any responsibility whatsoever in connection with the storage or use of explosives 
on the site, any accident occurs in the connection at site or nearby village or 
vicinity. All operations of the contractor in which or for which explosives are 
employed shall be at the risk of the contractor & upon his own responsibility. 

13.0 Liability for accidents to persons: 

13.0.1 The contractor or subcontractor shall indemnity the Company against any 
claims which may be made under the workman’s compensation Act, 1923, 
or any statutory modification or other wise for or in respect of any 
damages or compensation payable in consequence of any accident or 
injury caused, by fault of contractor or subcontractor &sustained by any 
workmen or other person on the employment of the contractor or 
subcontractor. In every case in which by virtue of the provisions of 
subsection (1) of section 12 of the workman’s Compensation Act, 1923, 
the Company is obliged to pay compensation to a workman employed by 
the contactor or subcontractor in execution of the work, the Company will 
recover from the contractor the amount of compensation so paid, and 
without prejudice to the rights of the Company under subsection 12 of the 
said Act, such amount will be paid back  

to the Company in 30 days, failing which the Company will be at liberty to 
recover such amount  of any part thereof by deducting it from the dues by 
the Company to the contractor under this contract or otherwise. The 
Company shall not be bound to contract any claim made against either of 
them under  

Section 12, subsection (1) of the said Act, except on written request from 
the contractor & upon his giving to the Company full security for all costs 
for which the Company might become liable in consequence for 
entertaining such claims.  

13.0.2 The contractor and/or subcontractor named in the contract shall indemnity 
the Company against all claims based upon injury or death to any person 
in the employment of the contractor or sub contactor, or to the third parties 
under paragraph (a) 2 or condition no.47 to the extent of any sums 
recovered under the insurance policy. 
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13.0.3 On occurrence of the accident which result on the death of workman 
employed by the contractor or subcontractor, which is so serious as to be 
likely to result in the death of any workman, the contractor shall within 24 
hours of happening of such event intimate in writing to the Engineers of 
the Company the fact of such accidents. The contractor or subcontractor 
shall indemnity the Company against all loss or damage sustained, by the 
Company resulting directly or indirectly from his failure to give intimation in 
the manner aforesaid including penalties or fine if any, payable by 
Company as a consequence of Company’s failure, to give notice under 
workman’s compensation Act or otherwise to confirm to the provisions of 
the said Act in regard to such accident.  

14 Liability for damage to woks & materials: 

14.0.1 The contractor shall during, the progress of the work, properly protect the 
works & the existing Ash Disposal pipelines & materials placed at his 
disposal or acquired for him by the Company, & shall remain answerable & 
liable for all accidents, damages. Loss etc. & shall be made good in the 
most complete & substantial manner by & at the sole cost of the contractor 
& to the reasonable satisfaction of the Company’s Engineers. If the 
contractor fails to make good such losses, damages within the specified 
time given by the Company, the Company shall be at liberty to recover the 
amount towards such expenses fixed by the Company’s Engineers & shall 
be recovered from the amount due under this contract to the contractor. 

14.0.2 Further the contractor shall, at all times, protect & preserve all materials, 
machinery, equipments, Ash Disposal pipelines, allied structures such as 
spillway chambers, ADP, haul road and ramps etc., materials &so 
acquired by himself or Company for the execution of the work. All 
reasonable requests of the Company’s Engineers to enclose or especially 
protect any of the above shall be expeditiously complied with at no extra 
cost. 

14.0.3 If the Engineer considers that the work, asked for in the aforesaid Para, is 
not sufficiently & satisfactorily protected by the contractor, on requests 
made for, the Company shall be entitled to arrange for such protection at 
his unfetter discretion & recover the cost thereof from the contractor. 

14.0.4 Until the work shall be or deemed to be taken, over as aforesaid, the 
contractor shall also be liable for &shall be deemed to have indemnified 
the Company in respect of all damage or injury to any person or any 
property of the Company or of others in villages near by, occasioned by 
the negligence of the contractor or his workmen, or his subcontractor, or 
by defective /ill methods of working. 
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15 Materials, tools, machinery brought on the site of work: 

All materials, tools & tackles, machinery etc. of the contractor brought to & 
delivered upon the site for the work shall be the time of their being so brought 
shall be deemed to be the property of the Company in it’s possession to be used 
for the purpose of the work & for that purpose only &shall not on any account be 
removed or taken away by the contractor or any other person without the 
permission of the Company’s Engineers in charge, but the contractor shall be 
fully responsible for & loss, destruction thereof or damage thereto. The Company 
may have a lien on such materials, tools, tackles, and machinery for any sum or 
sums, which may at any time prior to the completion of the works be or owing to 
the Company by the contractor, under in respect of & dispose of any such 
materials, tools. Tackles, machinery in such a manner as the Company may think 
fit & to apply the proceeds in or towards the satisfaction of such sum or sums due 
or owing as aforesaid but subject to such lien & power of sale & disposal such 
surplus materials, tools, tackles, machinery shall belong to the contractor & may 
be removed & disposed off by him as he may think fit.  

16 Access to site & work on site: 

The Engineer or his authorized representative may if he considers fit from 
time to time enter upon any lands which may be in the possession of the 
contractor under this contract, for the purpose of executing any work not included 
in this contract & may execute by other contractors at his opinion & the contractor 
shall in accordance with the requirements of the Engineer, afford all reasonable 
facilities for execution of the works including occupation of lands by structure or 
other wise for any other contractor employed by the Company & his workmen or 
for the execution on or near site of the works not included in the contract. The 
contractor shall not be entitled for any extra claims on such executions. 

17 Inspection of Works: 

The Company’s Engineers or their authorized representatives shall have 
at all times power to inspect the works, wherever in progress, either on site, on 
the contractor’s premises in connection with this contract. Further, the contractor 
shall not allow any person other than Company’s Engineers or their authorized 
representatives to the work sites. The contractor shall, during working hours, 
maintain supervisors of sufficient training & experience to supervise the work as a 
whole. All orders & directions given to such supervisors or other staff shall be 
deemed to have been given to the contractor. Further the Company may by due 
notice, desire a high ranking member of the supervisor staff of the contractor to 
be present on any specified inspection & the contractor shall comply with such 
directions.  

18 Action & compensation payable in case of Bad Work: 
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If at any time before the refund of Security Deposit to the Contractor it 
appears to Gujarat Energy Training & Research Institute.’s Executive Engineers 
or subordinate and / or any authorized officer of the Company that the work has 
been executed with unsound, imperfect or unskilled workmanship or with 
materials of inferior quality or any materials or articles provided by him are 
unsound or of quality inferior to that contracted as specified in the Technical 
Specifications or other wise not in accordance with the contract, it shall be lawful 
for the Gujarat Energy Training & Research Institute. to intimate that the works , 
materials, articles which may have been in advent passed, certified & paid to the 
Contractor. The Contractor shall be bound to rectify or remove & reconstruct the 
said work so specified at his own charge & cost & in the event of being failure to 
do so within specified period by the Company, the Contractor shall be liable to 
pay compensation at the rate of 1% per day on the amount of the estimate for the 
specified work. For the period up to 10 days this shall be attended by the 
Contractor else the Company shall get these rectifications at the risk & expense 
in all respects of the Contractor. 

19 Cleaning up: 

19.0.1 The contractor shall at all time keep the construction areas & his labour 
SCHOOL & storage areas free from accumulation of waste, or rejected 
materials. 

19.0.2 Prior to the completion of the work the contractor shall remove all rubbish 
from & about the premises, & tools, tackles, machinery, left out materials 
consumable, rejected materials, scaffolding etc. which are not the part of 
the permanent work/structure. The premises will be left fully satisfactorily 
to the Company’s Engineers/representatives; thereafter only the 
completion certificate will be issued. 

20 Contractor’s inventory of equipments & machinery: 

The contractor shall prepare & maintain an inventory of all machinery, 
equipments, temporary rolling stock, and plant purchased or hired for the 
use of this contract’s execution. 

21 Progress Schedule: 

21.0.1 Contractor shall furnish a Construction Schedule on receipt of LOI or Work 
Order which ever is earlier, in quadruplicate, indicating the date of start, 
the monthly progress expected to be achieved & anticipated completion of 
each major items of the work under this contract & procurement of 
equipments, machinery & other materials. The schedule should be such as 
is practicable of achievement the whole work in the time limit & of the 
particular items on due date specified in the contract & shall have the 
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approval of the Company’s Engineers. Detailed schedules for each 
working season showing the progress month by month to be achieved is to 
be submitted to the Company. The Company is empowered to ask for 
more detailed progress schedule week by week for any item or for all 
items & the contractor shall comply when asked for.   

21.0.2 The Company shall have, at all times the right without in any way violating 
this contract, or forming grounds for claim to alter the order of the works or 
any part thereof & the contractor shall after receiving such direction 
proceed in the order directed. The contractor shall revise the progress 
schedule accordingly & submit to the Company in four copies.  

21.0.3 The contractor shall furnish sufficient machinery, equipment, labourers & 
materials shall work for such hours & shifts as may be necessary to 
maintain/achieve the progress of the scheduled, after getting written 
permission of Engineer In Charge. 

21.0.4 The progress schedules shall be in the form of bar charts, statements &/or 
reports as may be necessary & directed by the Company’s 
representatives. 

21.0.5 Unsatisfactory Progress: In the case of unsatisfactory progress by the 
contractor not proceeding as per the Scheduled Programme approved by 
the Company, suitable actions shall be taken in accordance with Clauses 
No. 3 & 4 of the booklet prescribed by the Company for ``Tender & 
Contract for Works’’.

22 Recoveries: 

Recoveries due from the contractor, up to the end of the month previous to 
the one in which the bill is prepared shall be made from bills approved for 
payment every month or at other periods when the bills are prepared, for 
the enlisted, but not limited to, in the order of priorities & extents. 

(a) Deduction on account of security deposit @2.5% in two parts, in first two 
RA bills. 

(b) Penalty, if leviable, 

(c) Expenditure, in full, incurred by the Company on contractor’s behalf in 
labour, machinery, equipment etc., 

(d) Charges for services such as water & power supply, etc. in full, 

(e) Hire charges for Company’s or Government machinery if any, 

(f) Other recoveries not specifically mentioned but recoverable. 
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23 Date of completion: 

The contractor shall complete the whole work & hand over to the Company 
on or before the date specified in the work order. 

Provided always that if in the opinion of the Company the completion of 
the works shall be delayed by any change of original design or by the order of the 
Company, of any altered, modified substituted or additional works or materials 
omitted or by strikes, lock outs or stoppages of labour, or revolution, riots, civil or 
political disturbance or by the contractor not being given possession of the site or 
by the Company taking possession of & using the site or part thereof or the works 
or part thereof or any part of the work or delayed supply of material by the 
Company or by the not receiving any orders, drawings, instructions or directions 
in time or by the suspensions if the works or by fire, flood exceptionally bad 
weather tempest , storm or by from unforeseen circumstances(& whether the 
same shall be due to any act or omission of the Company or it’s representatives) 
the Company may  in the unfettered discretion thinks fit either forthwith or at a 
later time & from  time to time not withstanding that the prescribed or extended 
time for completion has expired or work have been completed, extend the date 
for the completion of the works to such a date as deemed fit as practical & 
acceptable. 

24 Subletting of contract: 

There will be generally no objection on the component parts if the work, 
being given over to responsible subcontractors but Company shall under no 
circumstances recognize these subcontractors & the responsibility of executing 
the work in the accordance with the conditions of contract will entirely rest on the 
main contractor. However written consent of EIC shall be obtained before 
subletting. 

The main contractor will therefore always have the very responsible 
member, preferably a technical hand present on the works with power to sign all 
work orders issued on the site of work & to take requisite actions in the interest of 
efficient execution of work. 

25.0 Other contracts for the suspension stoppage or curtailments of work: 

If during the tendency of the contract the Engineer shall for any reason 
(which shall be unquestioned) whatsoever require the whole or any part of the 
work as specified in the contract to be suspended for any period or shall not 
require the whole or any part of the work as specified in the contract to be carried 
out at all by the contractor, he shall give notice in writing of the fact to the 
contractor who shall thereupon suspend or stop the work totally or partially as the 
case may be. In any case except as provided hereunder, the contractor shall 
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have no claim to any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in 
full but he did not so derive in consequence of the full amount of the work not 
having being carried out, or on account of any loss that he may be put on account 
of materials purchased or agreed to be purchased or for unemployment of labour 
recruited by him. He shall not also have any claim for compensation but reason of 
any alterations having been made in the original specifications, drawings, designs 
& instructions that may involve any curtailment of the work as originally 
contemplated. Where however, materials have already been purchased or 
agreed to be purchased by the contractor, before receipt of the aforesaid notice, 
the contractor shall be paid for such materials at the rate determined by the 
Company, provided they would have been useful for the work curtailed or 
stopped are not in excess of requirements are of approved quality & cannot be 
used on other contract works or otherwise by the contractor &/or shall be 
compensated for the loss if any, that he may put to, on respect of materials 
agreed to be purchased by him, the amount of such compensation to be 
determined by the Company, whose decision shall be final. 

The Company may order the contractor to suspend any work on account 
of bad weather; rain or storm & such other adverse climate conditions & the 
contractor shall comply with the same. The contractor shall not be entitled to any 
compensation for such suspensions of work. 

26.0 Other contractors: 

Apart from this work, the other works connected with this work will be 
simultaneously going on either departmentally or through any other contractors. 
The contractors shall co-operate with others to their fullest extent & shall allow 
each other every facility & coordination for the execution of their works 
simultaneously & satisfactorily, during their action of machinery or execution of 
any other co-ordination works, the contractor will have to co-operate as directed 
buy the Company’s Engineers in the charge of the works. In such cases the 
contractor shall not be entitled for any compensations on account of reduction or 
stoppage of labour force/machinery/equipments etc. 

In the matter of dumps, haul, roads, drainage, diversion & the like, each 
contractor shall take into considerations the needs & the requirements of the 
other contractors if any working in the vicinity. Further no contractor shall take or 
cause to be taken any stops or action that may cause disruption, discontent or 
disturbance to the work, labour arrangements etc. to other contractors. Any 
action, by any contractor, which the Company in the unquestioned discretion may 
consider as infringement of the above code, would be considered as a breach of 
the contract conditions & the Company may take such action as may deem fit 
against the contractor & the action taken shall be considered as final & binding. 
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27.0 Speed of work: 

The contractor shall at all times maintain the speed   of work to confirm to 
the latest operative progress schedule but the Company may at any time with 
sufficient notice in writing direct the contractor to slow down or to accelerate any 
part or the whole work for any reason (which shall not be questioned whatsoever) 
& the contractor shall comply with such orders of the Company. The compliance 
of such orders shall not entitle the contractor to any claim or compensation. 

28.0 Contract document & matters to be treated as confidential: 

All documents, correspondence, decision & other matters concerning the 
contract shall be considered as of confident & restricted nature by the contractor 
& he shall not divulge or allow access there to any unauthorized persons of any 
kind. 

29.0 Access to the contractor’s book: 

Whenever it is considered necessary by the Company to ascertain the 
actual cost for execution of any particular item of work, the Company may do so 
by directing the contractor to produce the original invoices. 

30.0 Interest on money due to the contractor: 

The contractor shall not be entitled to receive the interest on the payment 
due to him upon measurements or otherwise or on any balance payable to the 
contractor. Also, contractor shall not be allowed to relate it with the progress of 
work at site in any case.  

31.0 Measurements to be provisional & subject to correction:  

Every measurement for running payment on account of work done be 
subject to adjustment or final measurements. In case there is disagreement 
between such intermediate & final measurements, the latter shall prevail.  

31.A R.A. BILLS: The contractor shall submit his R.A. bill every month, which 
shall be processed in reasonable time after checking and recording the 
MB. The contractor shall be responsible to submit R.A. bills well in time 
and shall depute his representative for joint checking of the 
measurements; so that the bills can be processed in time.  The contractor 
shall take due care in this regard, failing to which consequences will be up 
to him.

32.0 Breach on part of Company not to annul contract: 

No breach or non-observance on the part of the Company of any the 
agreements contained herein, shall annul this contract of discharge the 
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contractor from the observance & performance thereof, or of any part 
thereof, but on application by the contractor & in the unfettered discretion 
of the Company an extension of time may be given to the contractor in 
respect of such breach or non-observance by the Company. 

33.0 Labour conditions: 

33.0.1 The contactor shall comply with the labour laws laid as may be current & 
shall furnish the returns & information as may be specified from time to 
time. 

33.0.2 The contractor shall as far as possible obtain his requirements of labour, 
skilled & unskilled from the local areas.  

33.0.3 The contractor shall pay wages as per the latest circulars applicable at the 
times for the minimum wages to be paid to unskilled, semiskilled & skilled 
labour prescribed by the Govt. of Gujarat.  

33.0.4 The Company shall have the authority to remove from the work site any 
person, who may be considered unfit or undesirable & the Company for 
any delay or extra expense caused towards the completion of the work by 
such removal shall accept no responsibility. 

33.0.5 If Govt. declares a state of scarcity or famine to exist in any village situated 
within 10 Km. of the work site then the piece worker or contractor shall 
employ upon such parts of work, as are suitable for unskilled labour any 
person certified by the Company or by any person to whom the Company 
has authorized,  & shall pay the minimum wages as fixed by the Govt. of 
Gujarat in this behalf. Any dispute that may arise in the implementation of 
the clause the decision of the Supdt. Engineer (O&M) shall be final & 
binding. 

33.0.6 The contractor shall provide reasonable facilities to the labour employed 
by him. The usual facilities are weather proof shelter for rest & meal, 
supply of whole some drinking water, facilities for obtaining food, 
reasonable washing & sanitary facilities, special facilities for women 
workers, suitable residential accommodation, general sanitation & health 
measures etc. 

33.0.7 The implementation of any & all provisions of this clause in no way entitles 
the contractor to claim in this contract. 

34.0 Local Laws: 

34.0.1 All local laws in force at the time entering into the contract & those enacted 
there after shall be binding on the contractor & he shall abide by the same. 
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34.0.2 All import duties, sales tax & other local taxes shall be borne by the 
contractor & they shall be deemed to have covered by this quoted rate. 

35.0 Performa returns: 

The contractor shall maintain proforma, charts & details regarding 
machinery, equipments, materials labour, personnel & other matters as 
may be specified by the Company time to time. 

36.0.1  Maintenance:  

On completion of work satisfactorily, by agency, and after passing of final bill, the 
Security Deposit will be released by producing No Objection Certificate from 
concerned GETRI office. 

36.0 Insurance: 

38.0.1 The contractor shall procure, or arrange for the Subcontractor to procure 
insurance coverage in amounts approved by the Company & sufficient to 
protect against the following risks arising out of the work. 

(1) Accidents & professional & non-professional sickness of all labourers & 
personnel engaged in the work as required by Law pursuant to Workmen’s 
Compensation Act, 1923 or Revised version thereof. 

(2) Injury or death to third parties including without limitation injury or death 
caused by any of the construction aids or vehicles or rented machinery, 
equipments used by the contractor or subcontractor whether at the site or 
elsewhere. 

(3) Damage to contractors tools machinery, construction equipments form     
works, scaffolding materials etc. due to floods, earthquake or any such 
cause.  

(4) Damage to the existing permanent structures of the Company & nearby 
villages, equipments of the Company or of the co-contractors working in 
the area for other works. 

38.0.2 All the above conditions referred for the insurance cover, shall be in effect 
from the date of commencement of the work until the Company has 
accepted the work. 

38.0.3 In the policies covering the insurances referred to above, the Company, 
contractor & the subcontractor shall be as co-ensured where possible. 

38.0.4 The cost of insurance shall be borne by the contractor. 
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37.0 Liens: 

Final payment to the contractor shall not be made until the contractor shall 
deliver to the Company receipts in full in lieu thereof, & in either case, an 
affidavit that so far he has knowledge or information the releases & 
materials for which in lien could be filed. If any lien remains unsatisfied 
after all the payments are made, the contractor shall refund to the 
Company all money that the latter may be compelled to pay in discharging 
such a lien, including all costs & a reasonable attorney. 

38.0 Special conditions:

41.0.1 The successful Bidder, on receipt of Letter of Intent will submit within a 
week’s time his planning/programme of works, for the scrutiny of the 
Company in a PERT/BAR Chart Format, clearly indicating the Company’s 
inputs also. Contractor will plan his work such that the works on all the 
fronts released by the Company, simultaneous works should progress in 
such a way that the entire job is completed in the scheduled time limit. 

41.0.2 The work commencement date will start from the date of issue of letter of 
intent by the  Company. However interim milestone to be jointly fixed after 
issue of LOI. 

41.0.3 The successful bidder will have to depute his authorized representative to 
attend progress review meetings to be held at site or the Company’s  at 
Vadodara. 

41.0.4 The contractor will be responsible for complying with all rules & regulation 
& the labour laws applicable to him & the Company will not be responsible 
for any lapses committed by them. If there is any claim from the Govt. 
Authority pertaining to the contractor the same amount will be deducted 
from the contractor’s bill. 

41.0.5 An ad-hoc payment shall be released @75% against the bill submitted, 
subject to adjustment in next R.A. bill over and above one R.A. bill in each 
month. 

41.0.6 The contractor shall depute sufficient numbers of qualified engineers / 
Supervisors to look after work. The engineers / supervisors shall remain 
present at site at all the times. In no circumstances, contractor shall be 
allowed to continue work without engineering supervision. 

42 Payments shall be released on the availability of funds with the 
Company. 

43 Contract: 
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After the tender has been accepted by the Company, all orders or 
instructions to the Contractor shall, except as herein otherwise provided to, 
be given by the Company’s Engineers at site on behalf of the Company for 
the speedy execution of the work. 

44 Employees Provident Fund: 

Bidders shall note that they possess P.F. Code No. in the name of the 
company [under Employees Provident Fund Organization, Regional Office, 
Ahmedabad directive] obtained from the concerned Authorities of their 
respective jurisdictions. 

In the event of non–possession of the separate P.F. Code No. as detailed 
in the foregoing para, the offer shall summarily not be considered for the 
acceptance despite the offer is the lowest quoted offer in the price bid opening. 

Director (GETRI) 
Gujarat Energy Training & Research Institute, 

Gotri Road, Vadodara. 

 

I/We accept the above conditions…

Contractor’s Representative legible signature: ______________________ 

 Name of the person: __________________________________________ 

Seal of the company 

Date & place: _______________________________________________ 
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GUJARAT ENERGY TRAINING & RESEARCH INSTITUTE 

TECHNICAL SPECIFICATIONS 

General Conditions of Contract 

1. The contractors shall, at their own expense make all necessary provisions 
for housing, water supply, and sanitary arrangements for their employees 
as well as for works and shall pay direct to the authorities concerned, all 
rates and taxes. 

2. The contractor shall make their own arrangements for the necessary 
approach, road, for transport of their materials and be responsible for the 
compensation on account of damage to crop etc. & shall till completion of 
work. 

3. All the royalty charges, Octroi and other duties & all taxes will be paid by 
the contractor and no extra be claimed on this account. 

4. Godowns or sheds hired or constructed for storing of controlled materials 
and more particularly of cement shall be such as would prevent the 
materials from getting damaged in any way. 

5. It will be absolutely incumbent on the contractors to have on the site of 
work only such of the materials as have been duly passed by the 
Engineer-in-charge. Materials that have been rejected must on no account 
be allowed to remain on the site, and in spite of written order to do so, any 
such rejected material is on the site beyond a period of 48 hours notice, 
the Engineer-in-charge shall have the right to remove it, at the risk and 
cost of the contractors and even to destroy it. 

6. It must be distinctly understood that conditions of contract and of claims in 
respect of extra work, will not be allowed unless the works to which they 
relate is clearly without the spirit and meaning of the specifications or 
unless such works are ordered in writing by the Engineer-in-charge and 
claimed for in specified manner. 

7. On completion of the work, the contractor shall clear the site within the 
stipulated period, and ground brought to original state and they shall not 
be entitled for any extra claim on this account. 

8. General Specifications of the relevant Indian standard specification shall 
also apply. 

9. Damage to work clause 
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The works whether fully constructed or not and all materials, machinery 
plant tools, temporary buildings and other things connected there shall be 
at the risk and in the sole charge of the contractor, until the works have 
been delivered, completed to the satisfaction of the Engineer-in-charge 
and certificate from him to the effect is obtained. Until such delivery, the 
contractor shall at their own cost, take all the precautions reasonably 
necessary, to keep all the aforesaid works, materials, machinery, plant 
tools. Temporary buildings and other things connected with the works, free 
from any loss or damage and in the event of the same or any part thereof 
being lost or damaged, shall forthwith within the possible speed, reinstate 
and made good such loss or damage at contractor’s own cost. 

10. Any components or part of the work shall not be given to any sub-
contractor without approval of the competent authority of the Company. 
The whole responsibility of the execution of the work, as per the terms and 
conditions of the contract, will entirely rest of the main contractor. The 
main contractor shall always keep his responsible representative, 
preferably a technical hand, on work site with powers to sign M.R. and 
take necessary decision and implement the instructions issued in the 
interest of efficient execution of the works. 

11. The Engineer-in-charge will fix the hours of work, and no work shall be 
executed beyond that period, during night time or in absence of the 
Engineer-in-charge of his authorized agent. The box measures shall be 
filled only in the presence of the engineer-in-charge or his authorized 
agent. 

12. Contractor will be asked to present the sample of materials, and the 
approved samples will be preserved at the site of work, and no charge in 
the approved sample will be allowed, without the written permission of the 
Engineer-in-charge. 

13. In any work is not executed according to the specifications, and the 
directions of the Engineer-in-charge, the same will be rejected, and the 
contractor has re-execute the same without any financial implication to the 
Company 

14. Contractor will have to communicate the name of his authorized agent, 
who shall be present on the works, and shall be authorized to sign the 
material requisitions, receive instruction given verbally or on the order 
book, on behalf of the contractor. 

15. The contractor will have to sign the conditions of contract, and execute the 
agreements, send the list of previous works executed, solvency certificate 
and pay up the security deposits, falling to that, the tender will be rejected 
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and earnest money deposited will be forfeited. The value of the stamp 
paper and stamp duty charges shall be borne by the contractor. 

16. Bidders must return the form of tender, with the specifications and the 
schedule of quantities, and rates and other schedules only signed on each 
page. Any tender not bearing signature of the Bidders on all the 
documents accompanying the tender is liable to be rejected. 

17. Before submitting his tender, unit rates, which shall be for the finished 
work complete, including charges involved in testing, maintenance for a 
period of 12 months, the Bidders shall closely examine the specifications 
and carefully study the drawings and all documents, which form a part of 
the contract, to be entered into by the accepted Bidders. 

18. The Bidders must visit the site of works and see for himself the site 
conditions regarding water, labour conditions, rates approach road during 
all seasons and all other matters affecting the works before submitting the 
tender. 

19. The submission of tender by a contractor implies that, he has read these 
instructions, the conditions of contract etc. and has made himself aware of 
the scope and specifications of the work to be done, and of conditions and 
rates at which stores will be issued to him, and local conditions and other 
factors bearing on the executions of the work. The Company will not 
therefore, after acceptance contractor’s rate, pay any extra charge for lead 
or for any other reason. In case the contractor is found later on, to have 
misjudged the site conditions. 

20. The tender document shall be written legibly and free from erasure, over 
writing or conversions of figures. Correction where unavoidable, shall be 
made by crossing out, initialing, dating and rewriting. 

21. The Company or its officers, who accept tender, shall have the right of 
rejecting all or any of the tenders, and will not be found to accept the 
lowest offer not to assign any reasons whatever, for the rejection of any 
tender or all tenders. 

22. The tender notice to Bidders shall from a part of the contract. 

23. The entire work is to be completed, within the stipulated time limit from the 
date of issue of letter for commencement of the work by field office. The 
contractor will not be eligible for any extra for the idle period of works, or 
waiting period that may be required to suit other consideration, and no 
claims for compensations on account of such, will be considered. However 
in case of delay due to circumstances beyond the control of contractors, 
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either in date of commencement or due to, waiting during construction, 
extension in time may be considered for completion of works, without any 
penalty to the Company. 

24. The contractor shall keep full time qualified Civil Engineers at the site, who 
shall be fully authorized to receive and comply with such instructions, as 
given by the Executive engineer. The contractor shall intimate the name of 
such Engineer with his qualifications and experience. The Executive 
Engineer shall have the right to demand the removal of any technical 
personnel, skilled or unskilled workmen, who in his opinion are considered 
to cause bad workmanship in the execution of works or to cause 
indiscipline. 

25. The department reserves the right to make any change in the design and 
the plans of the works and the contractor shall be bound to carry out them 
at the rates tendered. No claim or compensation will be allowed on this 
account. 

26. The contractor monthly submit bills or before the date fixed by the 
Executive Engineer, for all works executed in the previous months. 

27. Should this tender be accepted I /We hereby agree to abide by and fulfill 
all the terms and provisions of the “ Tender & contract for works ”as 
applicable, and in default thereof to forfeit and pay to the Company the 
sums of money due 

28. The contractor shall keep instruction book on site, for taking site instruction 
from time to time. This book shall be make available on site whenever 
asked for. 

29. The contractor shall pay wage to the workers, as per minimum wages act 
as declared by the Government time to time. 

30. The contractor shall follow all labour laws of Govt. 

31. Contractor shall arrange for testing of material to be used in the work or 
finished product, if desired by the Executive Engineer. The provision shall 
be made in the unit rate quoted for this. 

32. The full value of the “ Earnest Money Deposit ” paid herewith, shall be 
forfeited to the Company, if the contractor fails to deposit the full amount of 
specified security deposit, within stipulated time. 

The Item wise detailed specifications are intended for full description of 
items covered by Schedule “B”. The specifications are not however intended to 
cover every detail and the works shall be executed according to the spirit of the 
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specifications below and the best prevailing P.W.D. practice. The clarification to 
any clause in detailed specifications shall be sought from the latest edition of 
relevant I.S. specification and codes. Where these specifications are at variance 
with the specification laid down in the I.S. Books stated above, the former will be 
applicable. As regarded matters not covered by any of the above specification, 
the decision of the Executive Engineer-in-charge shall be treated as final and 
shall be binding upon the contractor. The contractor is expected to get clarified 
any doubt about specification, etc. before tendering by discussing with Executive 
Engineer. 

 

1. MEASUREMENT OF PAINTING (IS 1200(Part. 15) - 1987) : 

Painting, except where otherwise stated, shall be measured in square meters 

1. No deduction shall be made for opening not exceeding 0.5m2 each, and 
no addition shall be made for painting to beading, molding, edges, jambs, 
soffit, sills etc, of such openings.  

2. In case of fabricated structural steel and iron work, priming coat of paint 
shall be included with fabrication. Subsequent coats of paint shall be 
measured separately on the basis of weight of steel work and iron work or 
in square meters. The weight/area of steel, sheet plate and strip, rolled 
steel sections, steel rods and steel strips forged steel, steel casting and 
steel tubes shall be taken from relevant Indian standards. If rivet heads, 
bolt heads (with or without washers), nuts (with or without washers and 
including projecting portion of shank) are picked out in a tine different 
from that of adjacent work, these shall be enumerated and measured as 
extra over.  

Note: - No addition shall be made to the weigh calculated for the 
purpose of measurement of steel and iron work for the paint applied 
either in shop or at site 

3. Painting work upto 10 cm in width or in girth and not in conjunction with 
similar   painted work shall be measured in running meters and shall 
include cutting to line where so required. 

4. Cutting to line, where not included in the item, shall be measured 
separately in running meters. 
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5. Small articles upto 0.1 m2 of painted surface, where not in conjunction 
with similar painted work, shall be enumerated. 

Painting on different types of work shall be kept separate and surface to be 
painted shall be described. It shall be stated whether measurements are flat or 
girthed. Alternatively, different surface may be grouped into one general item, 
areas of uneven surfaces being converted into equivalent plain areas in 
accordance with Table 1 

 

For GUJARAT ENERGY TRAINING & RESEARCH INSTITUTE. 

 

DIRECTOR (GETRI) 

GETRI : DIVISION OFFICE : VADODARA. 

I/We have refer the above GETRI / PWD sections and accept.  

Contractor’s Representative legible signature: ______________________ 

Name of the person: __________________________________________ 

Seal of the company 

Date & place: _______________________________________________ 

 

SIGNATURE OF CONTRACT 

 


